KOHSAR UNIVERSITRY MURREE

(PROJECT DIRECTOR)

TENDER/CONTRACT DOCUMENTS

Name of work:

Name of
contractor:

Estimated cost of work:
Rs.

Amount of Earnest Money:
Rs.

Time Limit;

Deposite call No.

Tender Fee Amounting to Rs.

Dated:




Stereo I.B No.386 (Revised)

Stereo I.B No.389 (Revised) Agreement No.

Stereo B&R No0.28 (Revised)
Stereo B&R No.29 (Revised)

GOVERNMENT OF THE PUNJAB
Kohsar University Murree

DEPARTMENT

CIRCLE

DIVISION

SUB-DIVISION

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS

1. Name of work

o v s W

Estimated cost Rs.

(both in figures and words)

Time for completion

Amount of earnest money Rs. (in figures)
Rupees (in words)
Issued to

(Name of the contractor)
On payment of Rs.

(Both in words and figures)

Signature

(Official issuing the form)

Dated

Office stamp

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and
signature of the issuing official and which is not submitted by the same contractor to whom the
tender form was issued. (This page is to be filled in by the issuing official)



(&)

GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERER

D)

2)

3)

4

5)

6)

7)

8)

These directions are provided to assist the tenderer in preparing and submitting his
tender. The tender shall contain all information and data required to be furnished
and shall be prepared and submitted in accordance with the instructions set forth
herein.

All necessary documents, such as copies of specifications (excluding standard
specification books etc), contract documents including bill of quantities, estimated
rates and any other documents required in connection with the preparation of
tender or execution of works, signed by the Engineer-in-charge will accompany the
tender form and the cost of such annexed documents will be reflected in the cost of
the tender form.

The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred
in connection with the preparation and submission of his tender.

No single tender shall include more than one work. A tenderer who wishes to tender
for two or more works shall submit tender for each work, separately.

The memorandum of work tendered for, and the schedule of materials and
equipment to be supplied by the Engineer-in-charge and the rates at which they are
to be charged for (annexed hereto) shall be filled in by the office of the Engineer-in-
charge before the tender form is issued. At this stage the tenderer should ensure
that the tender form so issued is complete in all respects.

The tenderer shall note that the ultimate responsibility for the quality of work and
its conformity with the specifications and drawings rests solely with the successful
bidder whose tender is accepted.

The tenderer shall at his own expense, inspect and examine the site and
surroundings and obtain for himself, on his own responsibility, all information that
may be necessary for preparing the tender and entering into contract, and shall
determine and satisfy himself by such means as he may consider necessary or
desirable as to all matters pertaining to the tender. The tenderer shall also satisfy
himself before submitting his tender as to the nature of grounds, hydrological and
climatic conditions, the form and nature of the site, the nature and lay out of the
terrain, the availability of labour, water, electric power and transportation facilities
in the area. The tenderer shall specially investigate into the sources of materials to
be used for the works and satisfy himself about the quality and quantities of
materials available for the completion of the work and the means of access to the
site, the accommodation he may require and, in general, shall himself obtain all
necessary information, as to the risks, contingencies and other circumstances which
may influence or affect his tender. The Engineer-in-charge shall not assume any
responsibility regarding information gathered, interpretation or deduction which
the tenderer may arrive at, from the data that may be furnished with the contract
documents.

(a) The tenderer shall fill up the bid schedule.
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9)

10)

11)

12)

13)

(b) In case tenders are called on item rate basis, the tenderer shall quote his own
unit rate in the bid schedule on which he is willing to undertake each item of
work.

@) The tenderer shall work out the amount against each item of work in the bid
schedule and will indicate the total amount of his tender on which he is
willing to complete the works. The total amount worked out in the bid
schedule shall be entered by the tenderer in his tender as his tender price for
the work. In case of discrepancy between amounts in figures and in words
the amount in words shall prevail.

(ii) Should any discrepancy be found in the amount of pay items or if a column
of amount is found blank after filling in a unit rate, the unit rate filled by the
tenderer will be extended in working out of the amount of the tender and the
total amount of the bid schedule will be adjusted accordingly.

(iii)  If a unit rate is left blank, but the amount against the item is filled, the unit
rate will be worked out on the basis of the amount divided by the quantity of
the item shown in the bid schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount

against any of the pay items of the bid schedule, the Engineer-in-charge shall
fill in the blanks by noting the word “Nil” in such blanks at the time of
opening of the tender. Such pay items shall be deemed to be covered by the
rates of other items.

) If the tenderer does not accept the adjusted/corrected amount of tender
according to the above provision, his tender shall be rejected and the earnest
money forfeited.

The tender which proposes any alteration in the works specified in the bid schedule
or in the time allowed for carrying out the works or in any other condition
mentioned by the Engineer-in-charge, will be liable to rejection. The tenderer shall
sign each and every page of the tender and contract documents, without making any
alteration. All enclosures issued with the contract documents, shall be attached with
the tender duly signed by the tenderer. Any addition or alteration made after filling
the form shall be duly attested by the tenderer. Non-compliance of this condition
shall render the tender liable to rejection.

The tenderer shall fill in the tender documents in ink, Errors, if any, shall be scored
out and corrections rewritten legibly and attested by the tenderer. Any addition or
alternation made after filling the form shall be duly attested by the tenderer. Non-
compliance of this condition shall render the tender liable to rejection. Any tender
with unattested correction shall be attested by the tenderer in the presence of other
tenderers at the time of opening of the tender except that no correction shall be
permissible in the rate or amount of the bid schedule or in the tendered price after
the opening of the tender.

Additional clause(s) for a particular work shall be typed on separate sheets by the
Engineer-in-charge, which will be annexed to the contract documents specifying the
number of sheets(s). The tenderer shall not add or delete any additional clause(s) in
the additional clause(s) sheet(s), provided by the Engineer-in-charge.

The quantities mentioned in the bid schedule are estimated quantities, to be used for
preparing tenders, and the Engineer-in-charge does not expressly nor by
implication agree that the actual amount of works to be performed will correspond
therewith. No payment will be made on account of anticipated profits for work
covered by the contract which is not performed, nor will any adjustment in the unit
rates set forth in the bid schedule be made because of an increase or decrease in the
actual quantities from the estimated quantities indicated therein, except as
determined in accordance with the provisions of clause 42 of the General Conditions
of contract.
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14)

15)

16)

17)

No tender without earnest money shall be entertained. Earnest money, calculated @
2% of the estimated cost of the work (rounded suitably), shall be in the form of
deposit at call receipt. The earnest money of the unsuccessful tenderers shall
normally be returned by the Engineer-in-charge within a week of opening of the
tenders and in any case not later than thirty (30) days following the date set for
opening of tenders except in cases where the tenders are to be accepted by the Chief

Engineer, in those cases the earnest money of only the three lowest bidders will be

retained and returned to the unsuccessful bidders not later than sixty (60) days of

opening of the tenders. In the event of the tender being accepted, a receipt for the
earnest money forwarded therewith, shall there upon be given to the contractor.

The earnest money of the successful tenderer on execution of the contract covering

work will be adjusted towards the amount of security deposit to be retained from

the first amounts(s) payable to the contractor under the contract.

The lowest evaluated bidder will be required to furnish the performance security /

additional performance security (wherever required), enter into a contract and

commence the work within the time specified in the memorandum of work. Should
the lowest evaluated bidder refuse or fail for any reason to furnish the performance

/ additional performance security, enter into contract or to commence the work

within the time specified in the memorandum of work, it should constitute a just

cause for rejection of his tender / annulment of award and in event of such rejection

/ annulment, the entire earnest money shall be forfeited to Government, as

compensation for such default.

@) The tender shall be signed by the person(s) duly authorized to do so. In the
event of a tender being submitted by a firm, it shall be signed separately by
each member thereof, or in the event of the absence of any partner, it shall be
signed on his behalf by a person holding a power of attorney authorizing him
to do so. Such power of attorney should be produced with the tender and it
must disclose that the firm is duly registered under the partnership Act, 1932
or any other law in force.

(ii) The tender submitted by a joint venture of two or more firms shall be
accompanied by a document of formation of the joint venture, duly
registered and authenticated by a competent court, in which shall be stated
precisely, the conditions under which it shall function, its period of validity,
the person(s) authorized to represent it and accept its obligations, the

participation of several firms forming the joint venture and any other
information necessary to permit a full appraisal of its function.

(iii) A tender submitted by a corporation must bear the seal of the corporation
and be attested by its Secretary.

(iv)  In all cases, the tender must be signed by an individual or individuals having
powers to legally bind the firm, joint venture, corporation or companies on
whose behalf they are signing.

Each tenderer shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender and of the rates and prices stated in the bid

schedule, which rates and prices shall, except in so far as it is otherwise expressly
provided in the contract, cover all obligations under the contract and all matters
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18)

19)

20)

21)

22)

23)

24)

and things necessary for the proper completion and maintenance of the work.

The tenderer may modify or withdraw his tender after submission, provided that
the modification or notice of withdrawal is received in writing by the Engineer-in-
charge prior to the prescribed deadline for submission of tenders. The tenderer’s
modification or notice of withdrawal shall be prepared, sealed, marked and
delivered, with the inner envelopes additionally marked “MODIFICATION OR
WITHDRAWAL” as appropriate. No tender may be modified subsequent to the
deadline for submission of tenders. Withdrawal of a tender during the interval
between the deadline for submission of tenders and the expiration of the period of
tender validity i.e. sixty (60) days as specified by the tenderer in the form of tender

may result in the forfeiture of the tender security.

The tenderer shall submit the original tender documents complete in all respect and
keep a copy of the tender for his own record. The original should be sealed in an
inner and an outer envelope, duly marking the envelopes as “ORIGINAL”. The
inner and outer envelopes shall (a) be addressed to Executive Engineer (b) and bear
the following identifications: Tender for (Name of Contract), (Reference Number of
Tender), and the words “DO NOT OPEN BEFORE (Time and Date, set for
opening)”. The inner envelope shall indicate the name and address of the tenderer to
enable the tender to be returned unopened in case it is declared to have been
received late or is otherwise unacceptable. If the outer envelope is not sealed and
marked as instructed above, the Engineer-in-charge will assume no responsibility
for the misplacement or premature opening of the tender submitted. A tender

opened prematurely because of improper identification will be rejected.

The tenderer shall indicate in the space provided in the tender his full and proper
address at which notices may be legally served on him and at which all

correspondence in connection with his tender and the contract is to be sent.

The presentation of tender implies full acceptance on the part of the tender of these
instructions and all other conditions set forth in the contract document.

Any tender received by the Executive Engineer (Engineer-in-charge) after the
deadline for submission of tenders prescribed in the Notice Inviting Tenders will be
returned unopened to the tenderer.

The Engineer-in-charge or his duly authorized officer (not below the rank of
Assistant Engineer/Sub Divisional Officer) will open tenders in the presence of
intending tenderers or their authorized agents, who may be present at the time. The
officer opening the tender will announce the names of the tenderer, tender rates and
the presence of requisite tender security.

Promptly after the opening of Tenders, the Engineer-in-charge will undertake a
detailed evaluation of tenders. The Engineer-in-charge will determine whether each
tender is substantially responsive to the requirements of the tender documents and
conforms to all the terms, conditions and specifications of the tender documents
without material deviation or reservation. If a tender is not substantially
responsive to the requirements of the tender documents, it will be
rejected by the Engineer-in-charge, and may not subsequently be made
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25)

26)

26 (a)

responsive by the tenderer having corrected or withdrawn the non-confirming
deviation or reservation.

Except for information to be read out by the Engineer-in-charge at the time of
opening tenders in accordance with para 23 above, no information relating to the
examination, clarification, evaluation and comparison of tenders and
recommendations concerning the award of contract shall be disclosed to tenderers
or other persons not officially concerned with such process. Any effort by a tenderer
to influence the process of examination, clarification, evaluation and comparison of
tenders, and in decisions concerning award of contract, may result in the rejection

of his tender.

To assist in the examination, evaluation and comparison of tenders, the Engineer-in-
charge may ask tenderers individually for clarification of their tenders, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the tender shall be
sought, offered or permitted except as required to confirm the correction of
arithmetical errors discovered by the Engineer-in-charge during the evaluation of
the tender.

In case the total tendered amount is less than 5% of the approved estimated (DNIT)
amount, the lowest bidder will have to deposit additional performance security from
the Scheduled Bank ranging from 5% to onward as under, within 15 days of

issuance of notice or with in expiry period of bid, whichever is earlier.

TOTAL TENDERED AMOUNT ADDITIONAL
BELOW CORRESPONDING PERFORMANCE
ESTIMATED COST. SECURITY.
5% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10%
10% & So On....

26 (b) Lowest evaluated bidder shall, within 15 days of receipt by him a notice in this regard,

furnish to the tender approving authority in cash, bank draft, cashiers cheque, payment
order or bank guarantee (valid for three months beyond completion time/extended
completion time) from any scheduled bank Pakistan, the amount to make up performance
security and / or additional performance security where required and specified in the
tender in item (h) of memorandum of work. Should the lowest evaluated bidder refuse or
fail for any reason to furnish the performance security within the specified time, it should
constitute a just cause for rejection of his tender and in the event of such rejection the

entire earnest money shall be forfeited to government as compensation for such default.
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27)

28)

29)

30)

31)

32)

The Engineer-in-charge shall have the right of rejecting all or any of the tenders
without assigning any reason thereof. The Engineer-in-charge will not be bound to

award the contract to the lowest or to any other tenderer.

The unit rates and prices entered in the bid schedule will be the rates at which the
contractor will be paid (Subject to the adjustment specified in clause 55 of the
annexed conditions) and shall be deemed to include all costs of performing the
work, including income tax, super tax, and/or other charges, duties and taxes of the
Government, autonomous, semi-autonomous and local bodies, profits and costs of
accepting the general risk, liabilities and obligations set forth in or implied from the

contract.

Prior to the expiration of the period of tender validity (60 days) prescribed in the
tender form or any extension thereof that may have been granted by the tenderer,
the Engineer-in-charge will notify the successful tenderer by cable and confirm in
writing by registered letter that his tender has been accepted. This letter of
acceptance shall name the sum which will be paid in consideration of the execution,
completion and maintenance of the works as prescribed in the contract, (hereinafter
called the contract price). The notification of award will constitute the formation of

the contract.

After the successful tenderer has signed the contract and furnished adequate
performance security, the Engineer-in-charge will notify to the unsuccessful

tenderers that they were unsuccessful.

The completion period will be reckoned from the date of delivering the award or the

handing over of the site to the contractor, which ever is later.

A copy of the contract agreement may be obtained by the contractor at his own cost.
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TENDER FOR WORK

To

The Executive Engineer,

Dear Sir,

I/We

(Name of the contractor)

the undersigned tenderer, having examined the conditions of contact, specifications,
drawings, bid schedule and addenda Nos. thereto, for the work of

(Name of the work)

and the woks associated therewith, and having examined the site of the above named
works, or having caused the site to be visited on our behalf by my/our competent and
reliable agent, and having satisfied myself/ourselves as to all conditions under which the
above named work must be performed, hereby offer to execute, complete and maintain the
whole of the above mentioned work including its ancillary works associated therewith, in
accordance with the said contract documents, including the addenda indicated above, a
tender price of Rs (Rupees)
or such other sums as may
be ascertained in accordance with the said conditions of contract and the rates, and the
prices set forth in the bid schedule.

2) As security for the due performance of the undertaking and obligations of this
tender I/We submit herewith a deposit at call receipt No.

Dated in the amount of Rs.

(Rupees)

from the Bank Branch drawn in your

favour or made payable to you as earnest money, the full value of which will be absolutely
forfeited to Government without prejudice to any other rights or remedies of the said
Government, should I/'We withdraw or modify the tender within its validity period of sixty
(60) days, following the date of receipt of tender.

3) I/We understand that if my/our tender is accepted, the full value of the earnest
money as attached with the tender shall be detained by Government towards the amount of
security deposit specified in clause 48 of the said conditions of contract and item(d) of the
memorandum of work.

4) Should this tender be accepted by you I/We hereby undertake:-

a) To sign all the necessary documents for entering into a contract agreement in
the form set out in the contract document within fifteen (15) days following
your notification of such acceptance.

b) To commence the work within the stipulated time named in item(f) of
memorandum hereto annexed following the date of issuance of your order to
proceed with or the handing over of the site, whichever is later and in the
event of my/our failure to do so, the entire amount of earnest money
deposited by me/us for which deposit-at-call receipt is enclosed herewith is to
be absolutely forfeited to the Government. On the commencement of the
work, I/We hereby also agree to abide by and fulfill all the terms or
provisions of the said conditions of the contract annexed hereto so far as
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(10)
applicable and in default thereof, to forfeit and pay to Government the sums
of money mentioned in the said conditions.
c) To complete and deliver the whole of the work comprised in the contract
within the time stipulated in item No. (g) of the memorandum hereto
annexed, subject to such extension in the time limit as may be granted under

the conditions of contract.

d) The furnishing of performance security under item(h) of the memorandum
annexed hereto, in the sum equal to 5 (five) percent and 10 (ten) percent of
the cost of the work in the same form and on the same conditions as are

prescribed by and to the satisfaction of the Engineer-in-charge.

5) I/We also agree that when materials and/or equipment for the work are provided by
the Government, the rates to be paid for them shall be as provided in appendices annexed
hereto.

6) I/We agree to abide by this tender for the period of sixty (60) days following the date
set for receiving of tenders and it shall remain binding upon me/us and may be accepted by

you at any time before the expiration of that period.

7 Unless and until a formal agreement is prepared and executed, this tender, together
with your written acceptance thereof, shall constitute a binding contact between us, and

shall be deemed for all purposes to be the contract agreement.

8) I/We understand that you are not bound to accept the lowest or any tender you may

receive, and that you will not defray any expenses incurred by me/us in tendering.

Thanking you,
Yours Faithfully,
(Signature of Tenderer)
Dated this day Name
of 200 Address

The above tender is hereby accepted by me on behalf of Government.

(Signature of Executive Engineer)

< In case the above address is changed, the contractor will immediately notify in

writing to the Executive Engineer, his new address.
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MEMORANDUM OF WORK

(To be filled in by the Government Department)

(a) General Description

(If several sub works are included, they should be detailed in a separate sheet).

(b) Estimate cost Rs.

(c) Amount of earnest money to
accompany the tender Rs.
(to be furnished by the tenderer in the
shape of deposit at call from a scheduled
Bank of Pakistan).

(d) Percentage of security deposit to be retained from the bills.

i. On the amount of work done upto

Rs.5 million = Ten (10) percent.
ii. On the amount of work done beyond

Rs. 5 million = Five (5) percent.

(e) Minimum amount of interim running bills Rs.

® Mobilization period days.

(g Time allowed to complete the work after the expiry of mobilization period of
days.

(h)  Amount of performance security Rs. 5% of bid price in the case
of bid price exceeding Rs. 50 million as per General Direction for the guidance of
tenderer 26(B) read with General Conditions of Contact clause (7) and amount of
additional performance security Rs. ------- as per General Directions for the
guidance of tenderer 26(A).

(i) Period of maintenance (after the date of issuance of certificate of completion)
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GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATIONS

DEFINITIONS CLAUSE -1

In the contract (as herein after defined) the following words and expressions shall have the

meanings hereby assigned to them, except where the context otherwise requires:-

D

2)

3)

4)

5)

6)

7)

8

9)

9(a)

“Agent” means the person appointed by the contractor to act on his behalf in his
absence;

“Certificate of completion” means the certificate of completion given by the
Engineer-in-charge pursuant to clause 40 of these conditions;

“Contract” means the contract agreement, the documents set out therein and
includes the conditions of contract, the tender and acceptance thereof, the
specifications, the drawings, the bid schedule, schedule of rates ad the prices;

“Contractor” means the person or persons, firm or company whose tender has been
accepted by the Engineer-in-charge, and shall include the contractor’s duly
authorized representative, successors and assigns;

“Contract Price” means the sum named in the tender, subject to such addition
thereto or deductions there-from as may be made under the provisions of the
contract;

“Constructional Plant” means all appliances, or things required in or about the
execution, completion, or maintenance of the woks or temporary works, but does
not include the materials or other things intended to form or forming part of

permanent or temporary works;

“Drawings” means the drawing(s) referred to in the contract documents and any
modifications of such drawing(s) as may from time to time be furnished or

approved in writing by the Engineer-in-charge;

“Engineer-in-charge” means the Executive Engineer or any other officer who for
the time being and from time to time is in charge of the works and includes an
officer appointed by the Government to act as Engineer-in-charge for the purposes

of the contract;

“Government” means the Government of the Punjab;

“Item Rates” mean the rates determined on the basis of the market rates system
introduced by the Government in replacement of the Composite Schedule of Rates
1998 through Finance Department Notification No. RO (Tech) F.D.2-3/2004 dated
02.08.2004 (Annexure A).
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10)

11)

12)

13)

14)

15)

16)

“Period of Maintenance” means the period during which the contractor is obliged
to guarantee the work or defined portions of work against defect and during which
he is obliged to perform any maintenance procedure that may be specified by the
Engineer-in-charge and shall be calculated from the date of the certificate of
completion given by the Engineer-in-charge in accordance with clause 40 hereof or
in the event of more than one certificate having been issued by the Engineer-in-

charge under the said clause from the respective dates so certified;

“Maintenance” means the repairs, amendment, reconstruction and includes the
rectification of defects, imperfections, shrinkages and other faults except fair wear
and tear as may be required of the contractor in writing by the Engineer-in-charge
during the period of maintenance;

“Programme of Work” means the Programme of work submitted by the contractor

and approved by the Engineer-in-charge and includes and amendment thereto
made from time to time and approved by the Engineer-in-charge;

“Site” means the lands and other places on, at, over, under, in or through which the
works are to be executed or carried out in pursuance of the contract or any
adjacent land, or path or street, which may be allotted or used for the purpose of
carrying out the contract or any lands or places provided by the Engineer-in-
charge for the purpose of the contract together with such other places as may be

specifically designated in or pursuant to the contract as forming part of the site;

“Specifications” means the specification referred to in the tender and any
modification thereof or addition thereto as may from time to time be furnished or
approved in writing by the Engineer-in-charge

“Temporary Works” means all temporary works of every kind required in or about
the construction, completion or maintenance of the works;

“Works” means the works to be executed in accordance with the contract and

includes any permanent works as required for the performance of the contract.

CLAUSE -2

Marginal
headings for
information

only

The marginal headings, the words, notes, titles and phrases used in these
General Conditions and documents attached hereto, are strictly for
information and directions of the reader with regard to the contents of the
said documents and shall by no means be invoked for interpretation of the
said clauses nor shall they be deemed to be part thereof or be taken into

consideration in the interpretation thereof or of the contract.
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CLAUSE -3

Terms to
include
designation of
corresponding
posts

CLAUSE -4

Documents
manually
explanatory

CLAUSE -5

1)

Custody of
Drawing

2)

Classified
Drawings

3)

One copy of
Drawings to
be kept on

Contractor

The term “Executive Engineer” “Superintending Engineer” and “Chief
Engineer” used in the contract and the documents attached thereto, shall
respectively be taken to include the terms “Deputy Director” “Director” and
“Director General” or the holder of the corresponding posts in relation to

the work.

CONTRACT DOCUMENTS

Except if and to the extent otherwise provided by the contract, the
conditions of contract and additional conditions annexed hereto shall prevail
over those of any other document forming part of the contract. Subject to
the foregoing, the several documents forming the contract are to be taken as
mutually explanatory of one another, but in case of any error, omission,
ambiguity or discrepancy is found between these documents, the same shall
be reported to the Engineer-in-charge who shall correct such error or
omission or explain and adjust the ambiguity or discrepancy, as the case
may be, and shall thereupon issue to the contractor instructions directing in
what manner the work is to be carried out provided always that if in the
opinion of the Engineer-in-charge compliance with any such instructions
shall involve the contractor in any expenses which by reason of any such
error, omission, ambiguity or discrepancy, the contractor did not have
reasons to anticipate, the Engineer-in-charge shall pay such additional sums
as he shall certify to be reasonable to cover such expenses. Provided further
that any work done by the contractor, which perpetuates or adds to any
error, omission, ambiguity or discrepancy, already discovered and pointed

out, shall be considered to have been done at the contractor’s own risk.

The drawings shall remain in the sole custody of the Engineer-in-charge but
two sets of the detailed or working drawings will be obtained by the
contractor free of cost from the Engineer-in-charge after acceptance of his
tender. The contractor shall provide and make at his own expense any
further copies required by him. On the completion of the contract, the
contractor shall return to the Engineer-in-charge all drawings provided to
him under the contract.

If so instructed, the contractor shall undertake not to disclose details of
classified drawings, other than to men in his employ, and will give an
undertaking to the Engineer-in-charge that those drawings are not
replicated or passed on to others or used by any other agency/person.

One copy of the drawings furnished to the contractor as aforesaid shall be
kept by the contractor at site and the same shall as all reasonable times also
be made available for inspection and used by the Engineer-in-charge or by
any of his superior officer, or by any other person authorized by the
Engineer-in-charge in writing.
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4)

Further
drawings and
instructions

The Engineer-in-charge shall supply to the contractor, from time to time
during the progress of the works, such further drawings and instructions as
shall be necessary for the purpose of the proper and adequate execution and
maintenance of the works, and the contractor shall carry out and be bound
by the same. The contractor shall give adequate notice in writing, to the
Engineer-in-charge of any such further drawing and instructions that
contractor may require for execution of works or otherwise under the
contract.

GENERAL OBLIGATIONS

CLAUSE -6

Contract
Agreement

The contractor shall, when called upon so to do by the Engineer-in-charge to enter

into and execute a contract agreement in the form annexed.

CLAUSE -7

Performance
security

In every case where performance security has been provided, as specified in item
(h) of memorandum of work, contractor shall furnish/maintain performance
security for the extended period of completion under clause 37 of the agreement.
All compensations or the sums of money payable by the contractor under the terms
of this contract may be deducted from or paid by the sale of sufficient part of his
performance security, and in the event of his performance security reduced by
reason of any such deduction or sale as aforesaid the contractor shall within ten
days thereafter make good in cash or other security as aforesaid any sum or sums
which may have been deducted from, or raised by sale performance security or any
part thereof.

The performance security deposit / additional performance security deposit lodged
by the contractor (in cash or/other form) shall be refunded to him after the expiry
of three months after the issue of the certificate of completion of the work under
Clause 40 hereof by the Engineer-in-charge, or along with the final bill if it is
prepared after that period on account of some unavoidable circumstances.

CLAUSE -8

1.

Programme of
work to be
furnished if so
required by
Engineer-in-
charge

The contractor shall, if so required by the Engineer-in-charge, submit in writing to
the Engineer-in-charge within the period specified by him for his approval a
Programme showing the order of procedure and the method in which he proposes
to carry out the works. The time and progress chart shall be prepared in direct
relation to the time period stated in item (g) of the memorandum hereto annexed
for the completion of individual items thereof and the works as a whole. It shall
indicate the forecast of the date for commencement and completion of various trade
processes or section of the works, and shall be amended as may be required by
agreement between the Engineer-in-charge and the contractor within the limitation

of time imposed in the contract documents.

The contractor shall also, whenever required by the Engineer-in-charge, furnish

for his information, full particulars in writing of the organization and staff by which
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4.

Action when

he proposes to direct and administer his performance of the contract and also such
further information concerning the contractor’s arrangements for the carrying out
of the work and of the constructional plants or temporary works which the
contractor intends to supply, use or construct, as the case may be.

The submission to and approval by the Engineer-in-charge of such Programme, or
the furnishing of such particular information shall not relieve the contractor of any

of his duties or responsibilities under the contract.

In the event of non-submission of the Programme or revised/amended programme
of work by the contractor for approval by the Engineer-in-charge within the period

Programme specified by the Engineer-in-charge, the contractor shall be liable to pay as
not submitted compensation an amount, equal to ¥4 % per day or such smaller amount as the
in time Engineer-in-charge (whose decision in writing shall be final) may decide on the
total tendered amount of the work, subject to maximum of 2% of contract amount.

CLAUSE -9

Setting out

The contractor shall be responsible for the true and proper setting out of the works
in relation to original points, lines and levels of reference given by the Engineer-in-
charge in writing and for the correctness (subject as above mentioned) of the
position, levels, dimensions and alignments of all parts of the works and for the
provision of all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of the work, any error shall appear or
arise in the position, levels, dimensions, or alignment or any part of the works, the
contractor on being required to do so by the Engineer-in-charge, shall at his own
expense, rectify such error to the satisfaction of the Engineer-in-charge, unless such
error is based on incorrect data, supplied in writing by the Engineer-in-charge, in
which case the expenses of rectifying the same shall be borne by the Government.
The checking of any setting out or of any line or levels by the Engineer-in-charge
shall not in any way relieve the contractor of his responsibility for the correctness
thereof, and the contractor shall carefully protect and preserve all points, marks,
lines levels, bench-marks, site-rails, pegs, slope-stakes, batten-boards, stakes for
location and other things used in setting out the works.

CLAUSE -10

The contractor shall execute the whole and every part of the works in the most

Work to be substantial and workman like manner, and both as regards material and otherwise
executed in in every respect in strict accordance with the specifications. The work executed by
acc?rdance the contractor shall also conform to the design(s) and/or drawings and instructions
W}th th'e in writing relating to the work signed by the Engineer-in-charge and lodged in his
SP(‘;c‘ﬁc,at“’“S office, and to which the contractor shall be entitled to have access at such office, or
0:;‘:;;"‘51’ on the site of the work for the purpose of inspection during office hours. The
) contractor shall, if so required, be entitled at his own expense to make or cause to
be made copies of specifications and of all such designs, drawings and instructions
as aforesaid.
CLAUSE - 11
iction In the case of any class of work for which there is no such specification as
where no
specifications

are provided

mentioned in para-2 of the General Directions for the Guidance of the Tenderer
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annexed hereto, such work shall be carried out in accordance with the prescribed
standard specifications, and in the event of there being no such specifications, in
accordance with the specifications attached with the tender. If however, there is no
standard specification or specifications attached with the tender, the work shall be
carried out, in all respects, in accordance with the instructions and requirements of
the Engineer-in-charge.

CLAUSE - 12

Work to be All works to be executed under the contract shall be executed under the directions

under

directions of and subject to the approval in all respects, of the Engineer-in-charge, who shall be

Engineer-in-  entitled to direct at what point or points and in what manner they are to be
charge
commenced and from time to time carried on.

CLAUSE -13

1) In the event of night work being carried on, the contractor shall provide and

Lighting maintain such good and sufficient lights as will enable the work to proceed with
at night
worgk satisfactorily and without danger. Similarly, the approach to the site and works

where the night work is being carried out shall be efficiently lighted. All
arrangements adopted for such lighting shall be to the satisfaction of the Engineer-

in-charge.

2)  The contractor shall in connection with the works provide and maintain at his own

Watching cost all lights, warning lights, caution boards, attendants, guard fencing and watch
and
lighting men, when and where necessary or required by the Engineer-in-Charge for the

protection of the work or for the safety and convenience of the public or others.

CLAUSE - 14

Arrangements  The contractor is expected to make himself acquainted with the weather conditions,
to safeguard

danger to etc, and make his arrangements in such a manner that unfinished work is not in
““ﬁ“isll{'ed danger from storms, floods, etc. A claim by the contractor for a loss caused by any

wor

such eventuality will not be entertained by the Government.
CLAUSE - 15

Contractor The contractor shall supply at his own cost all materials (except such materials, if
to supply any, as may in accordance with the contract be supplied from the departmental
plants, store) constructional plants, tools, appliances, implements, ladders, cordage,
ladders, tackles, scaffoldings and temporary works, requisite or proper for the execution of
scaffoldings, the works, whether original, altered or substituted, and whether included in the
etc. specifications or other documents forming part of the contract referred to in these

conditions or not, or which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-in-charge as any matter as to
which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage there-of, to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works, and counting, weighing,
and assisting in measurement or examination at any time, and
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from time to time of the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-charge at the expense of the contractor, and the
expenses may be deducted from any money due to the contractor under the
contract, or from his security deposit. The contractor shall also provide all
necessary fencing and lights required to protect the public from accident, and shall
be bound to bear the expenses of defence of every suit action or other proceedings
at law that may be brought by any person for injuries sustained by him owing to
neglect in taking the above precautions and pay any damages and costs which may
be awarded in any such suit, action, or proceedings to any such person, or which
may with the consent of the contractor be paid to compromise any claim by any
such person.

CLAUSE - 16

Notice to be
given before
the work is
covered up.

The contractor shall give not less than five days notice in writing to the Engineer-
in-charge or his subordinate in-charge of the work, before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be
measured, and correct dimensions thereof be taken before the same is so covered
up or placed beyond the reach of measurement and shall not cover up or place
beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his subordinate in-charge of the work. If any work is
covered up or placed beyond the reach of measurement, without such notice having
been given and consent obtained, the same shall be uncovered at the contractor’s
expense, and no payment or allowance shall be made for such work or the materials
with which the same was executed.

CLAUSE -17

Contractor’s
employees.

Removal of
contractor’s
employees.

1) The contractor shall provide and employ on the site for the purpose of and in
connection with the execution and maintenance of the work under the
contract:-

(a) Only such engineer and technical assistance as are skilled and experienced
in their respective callings, and such sub-agents, foremen and leading
hands as are competent to give proper supervision of the work, they are
required to supervise, and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the
proper and timely execution and maintenance of works under the
contract.

2) (a) The Engineer-in-charge shall have full powers at all times to object to the
employment and to require the contractor to remove forthwith from the
site, the agent, workman, foreman or any other person employed by the
contractor or any sub-contractor, who in the opinion of the Engineer-in-
charge misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise considered
by the Engineer-in-charge to be undesirable, and the contractor shall

comply with the request forthwith.

(b) No such agent, workman, foreman or other employees after his removal
from the work by request of the Engineer-in-charge shall be re-employed
or reinstated by the contractor for the purposes of and in connection with
the contract at any time, except with the prior approval in writing of the

Engineer-in-charge.
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CLAUSE

Whole time qualified
technical personnel
for supervision of
work

-18

(a) The contractor shall employ for each contract, whole time qualified
technical personnel to the satisfaction of the Engineer-in-charge for the

supervision of the work at the scale given below:-

On contracts valuing:-

(i) Upto Rs.7.5 Million One diploma engineer.
(ii) Exceeding Rs.7.5 Million One senior graduate engineer.
One junior graduate engineer.

(b) If the contractor fails to employ the qualified technical personnel to the
above scale, the Engineer-in-charge shall, after giving the contractor 15
days notice to this effect, have the option to employ to make up the
deficiency in the number of such persons at the risk and cost of the
contractor.

19

CLAUSE -

Opportunities
for other
contractors.

The contractor shall in accordance with the requirements of the Engineer-in-
charge afford all reasonable opportunities for carrying out the work by any
other contractor(s)/specialist contractor(s) executing a part of the original
work or ancillary to the work, employees/workmen of such contractor(s) or
those of the Government, who may be employed in execution of, or near the
site of work not included in the contract. If, however, the contractor provides
any material services/assistance or facilities to any such contractor or to the
Government on the written request of the Engineer-in-charge, he shall be paid
a reasonable sum as determined by the Engineer-in-charge or paid according
to provision in bid schedule if already made therein.

CLAUSE -

Damage to 1)
persons and

property

Contractor

20

The contractor shall indemnify and keep indemnified the Government against
all losses and claims for injuries or damage caused to any person or any
property whatever, (other than surface or other damage to land or crops
being on the site suffered by tenants of occupants) which may arise out of or
in consequence of the construction and maintenance of the works and against
all claims, demands, proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto, provided always that nothing
herein contained shall be deemed to render the contractor liable for or in
respect of or to indemnify the Government against any compensation or
damages for or with respect to:-

a) The permanent use or occupation of land by the works or any part
thereof or (save as hereinafter provided) surface or other damage as
aforesaid.

b) The right of the Government to construct the works or any part thereof
on, over, under, in or through any land.
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¢) Interference whether temporary or permanent with any right of light,
air way or water, or other assessment of quasi easement which is the
unavoidable result of the construction of the works in accordance with
the contract.

d) Injuries or damages to persons or property resulting from any act or
neglect done or committed during the currency of the contract of the
Government, its agents, servants or other contractors (not being
employed by the contractor) or for or in respect of any claims,
demands, proceedings, damages, costs, charges, and expenses in respect
thereof or in relation, thereto.

Provided further that for the purposes of this clause the expression “the
site” shall be deemed to be limited to the area define in the specification
or shown on the drawings in which land and crops will be disturbed or
damaged as an inevitable consequence of carrying out the works.

Indemnity 2)  The Government will indemnify the Contractor for and against all claims,
by the demands, proceedings, damages, costs, charges and expenses in respect of the
Government matters referred to in the proviso to sub-clause (1) of this clause.
Note:- The limit of various departments for the application of this clause is as
follows:-
1) Buildings Contracts exceeding Rs.5 Million.
2) Public Health Engineering. Contracts exceeding Rs. 5 Million.
3) Highways. Contracts exceeding Rs. 10 Million.
4) Irrigation. The clause would not apply.
5) Housing, Physical and
Environmental Planning Contract exceeding Rs. 5 Million.
The clause may be adopted in contracts of smaller amount wherever so directed by
the Chief Engineer.
CLAUSE -21
Work to be open All works under or in the course of execution or executed in pursuance of

to inspection

Contractor or
his responsible

the contact, shall at all time be open to inspection and supervision of the
Engineer-in-charge or his subordinate, and the contractor shall at all times
during the usual working hours, and at all other times for which reasonable
notice of the intention of the Engineer-in-charge, his senior or his
subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instruction or have an agent, duly
accredited in writing, present for that purpose. Orders given to the

agent to be
present. contractor’s agent shall be considered to have the same force as if they have
been given to the contractor himself.
CLAUSE - 22
Giving of The contractor shall give all notices, and at his own cost pay all fees,

notices and
payments of
fees.

Contractor

required to be given or paid by any national or state statutes, ordinance or
other laws or any regulations or by-laws of any local or other duly
constituted authority in relation to the execution of the works or of any temporary
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works and by the rules and regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the
works or any temporary works.

2. The contractor shall conform in all respects with the provisions of any such
federal, provincial and local statutes, ordinance or law as aforesaid and the

Cqmphance regulations or by-laws of any local or other duly constituted authority,
with status . . .
regulations which may be applicable to the works or to any temporary works and with

ete. such rules and regulations of Public Bodies and companies as aforesaid and
shall keep the Government indemnified against all penalties and liabilities of
every kind for breach of any such statutes, ordinance or law, regulation or

by-laws.
Payment of 3. The contractor shall be responsible for the payment of all income tax, super
income tax tax and other Government or local taxes arising out of the contract, which
and other shall not be reimbursed to him by the Government and the rates and prices
taxes. stated in the bid schedule shall be deemed to cover all such taxes.
CLAUSE -23

Cost of The cost of various bonds to be entered into and executed between the
bonds contractor and the Engineer-in-charge shall be, in all respects, at the
expense of the contractor.

CLAUSE -24
Change in the In the case of tender by partners, any change in the constitution of the firm,
constitution of joint venture, company or corporation shall be forthwith notified by the
firm contractor to the Engineer-in-charge for his information.

CLAUSE - 25

Photographs of the works shall be taken by permission of the Engineer-in-

Photoggaphs charge. Only signs or other advertisement approved by the Engineer-in-
an
advertisements. charge may be displayed at or near the works. Photographs of the works

shall not be published without prior written approval of the Government,

which shall not be unreasonably withheld.

CLAUSE - 26 ASSIGNMENT AND SUB-LETTING

The contractor shall not assign the contract or any part thereof or any

Assignments.
benefit or interest therein or there-under without the prior written consent
of the Engineer-in-charge
CLAUSE - 27
. The contractor shall not sublet the works or any part thereof except where
Subletting

otherwise provided by the contract, without the prior written consent of the
Engineer-in-charge and such consent, if given, shall not relieve the
contractor from any liability or obligation under the contract and he shall
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be responsible for the acts, defaults and negligence of any sub-contractor,
his agents, servants or workmen as if they were the acts, defaults or neglects
of the contractor, his agents, servant or workmen, provided always that the
provision of labour as a piecework basis shall not be deemed to be a
subletting under this clause.

MATERIAL AND WORKMANSHIP

CLAUSE - 28

)

Quality of
materials and
workmanship

and tests

2)
Cost of

samples

3)

Cost of
tests

4)

Cost of tests
not provided
for.

All materials and workmanship shall be of the respective kinds described in
the contract and in accordance with the instructions of the Engineer-in-
charge and shall be subjected from time to time to such tests as the
Engineer-in-charge may direct at the place of manufacture or fabrication or
on the site or at all or any of such places. The contractor shall provide such
assistance, instruments, machines, labour and materials as are normally
required for examining, measuring and testing any work and the quality,
weight or quantity of any material used and shall supply samples of
materials before incorporation in the works for testing, as may be selected
and required by the Engineer-in-charge.

All samples shall be supplied by the contractor at his own cost if the supply
thereof is clearly intended by or provided for in the specifications or bill of
quantities, but if not, then at the cost of the Government.

The cost of making any test shall be borne by the contractor if such test is
clearly intended by or provided for in the specification or bill of quantities
and (in the cases only of a test under load or of a test to ascertain whether
the design or any finished or partially finished work is appropriate for the
purpose which it was intended to fulfil) is particularized in the specification
or bill of quantities in sufficient detail to enable the contractor to price or
allow for the same in his tender.

If any test is ordered by the Engineer-in-charge which in either:-

a) Not so intended by or provided for; or
b) In the cases above mentioned is not so particularized; or

¢) Through so intended or provided for is ordered by the Engineer-in-
charge to be carried out by an independent person at any place other
than the site or the place of manufacture or fabrication of the
materials tested.

Then the cost of such test shall be borne by the contractor if the test
shows the workmanship or materials not to be in accordance with the
provisions of the contract or the instructions of the Engineer-in-

charge but otherwise by the Government.

CLAUSE -29

Constructional
material fittings,
etc. to conform to

representative
samples approved

by Engineer-in-
charge

Contractor

Before any constructional material, fittings is brought to the site of work,
the contractor shall submit to the Engineer-in-charge representative

samples of the material fittings, etc, he proposes to use. The samples after

Executive Engineer



(30)

approval will be retained by the Engineer-in-charge in his custody and the
contractor shall be responsible for ensuring that materials and fittings, etc,
conforming to such samples are used through out the contract, failing which
the material, fittings, etc, will not be accepted and shall be removed

forthwith from the site of work if so desired by the Engineer-in-charge.

CLAUSE -30

Stores to be
supplied by
Government.

If the specification, or the estimate of the work provides for the use of any
special description of materials and equipment to be supplied from the
Engineer-in-charge’s store or if it is required that the contractor shall use
certain stores to be provided by the Engineer-in-charge (such materials
stores and equipment and the prices to be charged therefor as hereinafter
mentioned being so far as practicable for the convenience of the contractor
but not so as in any way to control the meanings or affect of this contract
specified in the schedule of memorandum hereto annexed), the contractor
shall be supplied with such materials and stores as required from time to
time to be used by him for the purpose of the contract only; and the value of
the full quantity of materials and stores so supplied at the rates specified in
the said schedule or memorandum may be set off or deducted from any
sums due or to become due, to the contractor, under the contract or
otherwise: or against or from the security deposit. All materials supplied to
the contractor shall remain the absolute property of the Government, and
shall not, on any account be removed from the site of works without the
written permission of the Engineer-in-charge, and shall at all times be open
to inspection of the Engineer-in-charge. Any such material unused or in
perfectly good condition at the time of the completion or termination of the
contract shall be returned to the Engineer-in-charge’s store, if by a notice in
writing under his hand he shall so require; but the contractor shall not be
entitled to return any such materials unless with such consent, and shall
have no claim for compensation on account of any such materials so
supplied to him, as aforesaid being unused by him, or for any wastage in or

damage to any such materials.

CLAUSE -31

Action and
compensation
payable in case

of bad work

Contractor

If it shall appear to the Engineer-in-charge or to his subordinate in charge
of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship or that any materials or articles provided by him
for the execution of the work are unsound, or of a quality inferior to that
contracted for, or otherwise not in accordance with the contract the
contractor shall on demand in writing from the Engineer-in-charge
specifying the work, materials or articles complained of not withstanding
that the same may have been inadvertently passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require, or as the case may be, remove the
materials or articles so specified and provide material as originally
contracted or articles at his own proper charge and cost, and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge
in his demand aforesaid, then the Engineer-in-charge may rectify or remove
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and re-execute the work, remove and replace with others, the materials and
articles complained of, as the case may be, by his own workmen or by other
contractor and recover from the contractor towards the cost thereof a sum
equal to the sum actually incurred by the Engineer-in-charge (whose
certificate as to the amount of the work shall be final and binding on the
parties plus departmental charges on the amount so incurred equal to ten
(10) percent or such smaller amount as the Engineer-in-charge (whose
decision in writing shall be final) may decide, and deduct the same from any
money due or that becomes due to the contractor under this contract or on
any account whatsoever, due by Government to the contractor. Measures of
rectification will be decided by the Engineer-in-charge and may include
additional work necessary to strengthen or set right the unusual work
carried out by the contractor.

LABOUR

CLAUSE - 32

Application of
labour laws and

The contractor shall employ labour, provide all facilities and pay wages to

his work people or employees in accordance with the labour laws or

rules.
enactments relating thereto and rules framed there-under, in force from
time to time.
CLAUSE -33

Contractor D
liable for

payment of

compensation to
injured

workman or in
case of death to

his relations.

In every case in which by virtue of the Provisions of Section 12, sub
section (1) of the Workman’s Compensation Act 1923, Government is
obliged to pay compensation to a workman employed by the contractor in
execution of the works Government will recover from the contractor the
amount of the compensation so paid and without prejudice to the rights of
the Government under section 12, sub section (2) of the said Act.
Government shall be at liberty to recover such amount or any part thereof,
by deducting it from the security deposit or from any sum due by

Government to the contractor, whether under the contract or otherwise.

2) Government shall not be bound to contest any claim made against it under
section 12, sub section(1) of the said Act, except on the written request of the
contractor and upon his giving to the Government full security for all costs
for which Government might become liable in consequence of contesting
such claims.

CLAUSE - 34
Use of i. No contractor shall use donkeys or other animals with breeching of string or
donkeys and thin rope. The breeching must be at least 7Smm wide and should be of tape
other animals. (Nawar).
ii. ~No animal suffering from sores, lameness or emaciation or which is
immature shall be used on the work.
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COMMENCEMENT, TIME AND DELAYS

CLAUSE - 35

The contractor shall commence the works on the site within the period named
in the memorandum, after the receipt by him of an order in writing to this

Commencement effect from the Engineer-in-charge and shall proceed with the same with due
of work diligence and without delay, except as may be expressly sanctioned or
ordered by the Engineer-in-charge or be wholly beyond the contractor’s
control.
CLAUSE - 36
Subject to any requirements in the specification as to the completion of any
Time for portion of the works before completion of the whole, the whole of the works
completion shall be completed within the time stated in the memorandum or such
extended time as may be allowed under clause 37 hereof.
CLAUSE -37

Extension of
time for
completion.

If by reasons of the amount of extra or additional work of any kind or
variation of form, quality or quantity of the works or any part thereof
ordered by the Engineer-in-charge, or on the ground of his having been
unavoidably hindered in the execution of the work or on any other ground
or other special circumstances of any kind whatsoever, or any cause beyond
the reasonable control of the contractor, the work is delayed or impeded or
the contractor prevented from whether by the Engineer-in-charge or
otherwise howsoever, or hindered in the execution or completion of the work
or any part thereof, whether such delay or impediment or prevention or
hindrance occurs before or after the time or extended time fixed for
completion, the contractor shall apply in writing to the Engineer-in-charge
within thirty days of his date of such circumstances, the full and detailed
particulars of his claim on account of which he desires an extension as
aforesaid. The Engineer-in-charge shall, if in his opinion (which shall be
final) reasonable grounds shown therefore by the contractor are such as
fairly to entitle the contractor to an extension of time for the completion of
the work, authorize him from time to time in writing, either prospectively or
retrospectively, such extension of time for the completion of the work or any

part thereof, as may in his opinion be necessary or proper.

CLAUSE —38

No work at
night or on
Sundays /
Public Holidays

Contractor

Subject to any provision to the contrary contained in the contract, none of
the permanent work shall save as here-in-after provided be carried on
during the night or on Sundays or public holidays without the permission in
writing of the Engineer-in-charge save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the
works in which case the contractor shall immediately advise the Engineer-

in-charge. Provided always that the provisions of this clause shall not be
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applicable in the case of any work which it is customary to carry out by

rotary or double shifts.

CLAUSE -39

a)

Compensation
for delay.

b)
Rate of
progress.

©)
Compensation
for inadequate
funding

The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor. The works shall throughout the
stipulated period of the contract be proceeded with all due diligence in
accordance with the programme of work, as approved by the Engineer-in-
charge or any amended programme of work approved by the Engineer-in-
charge from time to time (time and quality being deemed to be the essence of
the contract on the part of the contractor) and the contractor shall pay as
compensation an amount equal to one percent of the amount of contract,
subject to maximum of 10% or such smaller amount as the Engineer-in-
charge (whose decision in writing shall be final) may decide, on the amount
of the estimated cost stated in item(b) of the memorandum of work annexed
hereto for every day that the work remains un-commenced or unfinished
after the proper date.

In order to ensure good progress during the execution of the work, the
contractor shall be bound, in all cases in which time allowed for any work
exceeds thirty days, to complete each part of the work or its component, as
per programme of work or any revision or amendment to it approved by the
Engineer-in-charge. In the event of the contractor failing to comply with this
condition, without sufficient reasons acceptable to the Engineer-in-charge,
he shall be liable to pay as compensation an amount equal to one per cent or
such smaller amount as the Engineer-in-charge (whose decision in writing
shall be final) may decide on the estimated cost of the work as named in the
item(b) of the memorandum hereto annexed for every day that the due
quantity of work remains incomplete. Provided always that the entire
amount of the compensation to be paid under the provisions of this clause
shall not exceed ten percent of the estimated cost stated in item (b) of the
memorandum of work annexed hereto.

If the funds required for completion of contract are not provided within two
years of the stipulated date of completion. Contractor may ask for
finalization of his contract. All recoveries due from contractor (mobilization,
secured advance, machinery hire charges etc.) will be made before
finalization of contract.

CERTIFICATE OF COMPLETION

CLAUSE -40

Certification
of completion
of work

Contractor

Without prejudice to the right of the Government under any such clause(s)
herein contained, as soon as in the opinion of the Engineer-in-charge, the
works shall have been substantially completed and shall have satisfactorily
passed any final test that may be prescribed by the contract, the Engineer-
in-charge will issue to the contractor a certificate of completion in respect of
the work, and the period of maintenance of work shall commence from the
date of such certificate, provided that the Engineer-in-charge may give such
a certificate with respect to any independent part of the works before the
completion of the whole of the works, and when any such certificate is given
in respect of such a part of the works, such part shall be considered as
completed and the period of maintenance of such part shall commence from
the date of such certificate. Provided also that a certificate of completion
given in accordance with the foregoing provisions of any part of the works
shall not be deemed to certify completion of any ground or surface requiring
reinstatement, unless such certificate shall expressly so state. Provided
further that no such certificate shall be given nor shall the works or any of
its parts be considered to be complete until the contractor shall have
Executive Engineer
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removed from the premises on which the works or any such parts shall be
executed, all scaffoldings, surplus materials of all kinds and rubbish,
buildings and other construction materials of all kinds and cleaned off the
dirt from all woodwork, doors, windows, walls, floors, or other parts of any
building or buildings, or road works and road structures, water supply,
sewerage or drainage works, sanitary installations, gas and electric fittings,
in, upon, or about which the works are to be executed, or which he may have
had possession for the purpose of the execution thereof, nor until the works
shall have been measured by the Engineer-in-charge whose measurements
shall be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as
to the removal of scaffoldings, surplus material of all kinds and rubbish as
aforesaid and cleanings of dirt on or before the date fixed for the completion
of the works, the Engineer-in-charge may, at the expense of the contractor,
remove such scaffoldings or surplus materials of all kinds and rubbish and
dispose of the same as he thinks fit, and clean off such dirt as aforesaid and
the contractor shall forthwith pay the amount of all expenses so incurred,
and shall have no claim in respect of any such scaffoldings or surplus
materials of all kinds as aforesaid, except for any sum actually realized by

sale thereof.

ALTERATIONS, ADDITIONS AND OMISSIONS

CLAUSE -41

Alternation in
specifications
and drawings.

Alternations
omissions or
substitution do
not invalidate
the contract.

Extension of
time in
consequence
of alterations

Contractor

The Engineer-in-charge shall have power to make any alteration in,
omission from, addition to, or substituted for, the original specifications,
drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work, and the contractor shall be
bound to carry out the works in accordance with any instructions which
may be given to him in writing signed by the Engineer-in-charge, and such
alternations, omission, additions or substitutions shall not invalidate the
contract, and any altered, additional or substituted work which the
contractor may be directed to do in manner above specified as part of the
work, shall be carried out by the contractor on the same conditions in all
respects on which he agreed to do the main work, and at the same rates as
are specified in the tender (bid schedule for the main work). The time for
completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such

proportion.

And, if the altered, additional or substituted work includes any item of
work, for which no rate is specified in this contract, then such items of work
shall be carried out at the item rates enforced at the time of receipt of
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Rate of works
not in schedule
of rates, bid
schedule or in
the estimates.

tenders with reference to which the tender for the work was submitted by
the contractor.

If such altered, additional or substituted item(s) of work is not entered in the
bid schedule, then the contractor shall within seven days of the date of
receipt of the orders to carry out the work inform the Engineer-in-charge of
the rate which it is his intension to charge for such items of work, and if the
Engineer-in-charge does not agree to this rate, or the approval to this rate
(or the negotiated rate, if any), is not communicated to the contractor within
a period of thirty (30) days reckoned from the date of receipt by the
Engineer-in-charge of the proposed rate, the Engineer-in-charge shall by a
notice in writing be at liberty to cancel his order to carry out such item of
work and arrange to carry it out in such a manner as he may consider
advisable, provided always that if the contractor shall commence work or
incur an expenditure in regard thereto, before the rates shall have been
determined as lastly hereinafter mentioned, he shall do so at his own risk
and cost.

No deviation from specification stipulated in the contract or additional items
of work shall be carried out by the contractor unless the rate of the
substituted, altered or additional items have been approved in writing
failing which Government will not be bound to entertain any claim on this
account. The interpretation of the Engineer-in-charge in the event of any

dispute due to any ambiguity in the specification or nomenclature shall be

binding and final.
CLAUSE -42
If at any time after the commencement of the work, the Engineer-in-charge
No shall for any reason whatsoever, not require the whole thereof as specified in
compensation the tender (bid schedule annexed hereto) to be carried out, or increase or

for alteration in
or restriction of
work to be
carried out, if
variation does
not exceed 20%

Contractor

decrease in the quantity of work included in the contract or omit any such
work, or change the contract or quality or kind of any such work, or change
the levels, lines, position and dimensions of any part of the works, or require
the contractor to execute additional work of any kind necessary for the
completion of the work, the Engineer-in-charge shall give notice in writing
of this fact to the contractor, who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did
not derive in consequence of the full amount of the work not having been
carried out; neither shall he have any claim for compensation by reasons of
any alteration having been made in the original specifications, drawings,
designs and instructions which shall involve any curtailment or increase of
the work, as originally contemplated; nor shall the contractor be entitled to
any adjustment in the unit rate/price or amount of the contract, if the
aggregate effect of all such alterations, additions, omissions, or adjustments
(other than those arising out by reasons of price variation under clause 55
hereof) on completion of the whole of the works, does not exceed 20 percent

of the sum named in paragraph of 1(one) of this tender.
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Variation
exceeding
20%

If, on completion of the whole of the works, it shall be found that a reduction
or increase greater than 20 percent of the sum named in paragraph 1 of the
tender results from the aggregate effect of all increases, decreases, omissions
or adjustments (other than those arising out because of price variation
under clause 55 hereof), as a result of the requirement of the Engineer-in-
charge, the amount of the contract price shall be adjusted by such sum(s) as
may be determined by the Engineer-in-charge and the contractor. In the
event of disagreement, the Engineer-in-charge shall fix such sum as shall, in
his opinion, be reasonable and proper, regard being had to all materials and

relevant factors including the contractor’s cost and over heads.

MAINTENANCE AND DEFECTS.

CLAUSE -43

1)

Period of
maintenance

2)

Execution
of work of
repair etc.

3)

Cost of execution
of works of
repair etc.

4)

Ready on
contractor
failure to
carry out
work required

contractor

The period of maintenance mentioned in item (i) of the memorandum hereto
annexed shall be calculated from the date of completion of the works
certified by the Engineer-in-charge in accordance with clause 40 hereof or in
the event of more than one certificate having been issued by the Engineer-in-
charge under the said clause, from the respective dates so certified, and in
relation to the period of maintenance the expression the “work” shall be
construed accordingly.

The works shall at or as soon as practicable after expiration of the period of
maintenance be delivered to the Engineer-in-charge in as good and perfect
condition (fair wear and tear excepted) to the satisfaction of the Engineer-in-
charge as that in which they were at the commencement of the period of
maintenance, the contractor shall execute all such works of repair,
amendment, reconstruction, rectification and making good of defects,
imperfection, shrinkage or other faults as may be required of the contractor
in writing by the Engineer-in-charge during the period of maintenance or
within fourteen days after its expiration as a result of an inspection made by
or on behalf of the Engineer-in-charge prior to its expiration.

All such works shall be carried out by the contractor at his own expense if
the necessity thereof shall, in the opinion of the Engineer-in-charge, be due
to use of materials or workmanship not in accordance with the contract or
to neglect or failure on the part of the contractor to comply with any
obligation expressed or implied on the contractor’s part under the contract.
If in the opinion of the Engineer-in-charge such necessity shall be due to any
other cause, the value of such work shall be ascertained and paid for as if it
were an additional work.

If the contractor shall fail to do any such work as aforesaid, required by the
Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out
such work by his own workmen or by other contractor(s)and if such work is
a work which the contractor should have carried out at the contractor’s own
cost, shall be entitled to recover from the contractor towards the cost thereof
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a sum equal to the actual expenditure so incurred by the Engineer-in-charge
(whose certificate as to the amount of the work shall be final and binding on
the parties) and may deduct the same from any moneys due or that may
become due to the contractor.

CLAUSE - 44

Contractor liable
to make a good
damages and for
any imperfection
noticed during
period of
maintenance

If the contractor or his work people, or servant shall break, deface, injure or
destroy any part of a building in which they may be working or any
building, road, road work, road structure, water supply, sewerage and
drainage works, sanitary fittings and electric installations, fences,
enclosures, water pipes, cables, drains, electric or telephone posts or any
works, trees, grass or grass land, or cultivated ground contiguous to the
premises on which the work, or any part of it is being executed, or if any
damage shall happen to the work, while in progress from any cause
whatsoever or any imperfections become apparent in it within the specified
period of maintenance in item No. (i) of the memorandum hereto annexed
after a certificate, final or otherwise of its completion shall have been given
by the Engineer-in-charge as aforesaid, the contractor shall make the same
good at his own expense, or in default, the Engineer-in-charge may cause the
same to be made good by other workmen, and deduct the expenses (of which
the certificate of the Engineer-in-charge shall be final) from any sums that
may then, or at any time thereafter may become due to the contractor or

from his security deposit.

ADVANCES TO CONTRACTORS

CLAUSE -45

Secured advance
on materials
brought to site.

Contractor

Should the contractor, whose contract is for finished work require an
advance on the security of material of imperishable nature brought by him
to the site, the Engineer-in-charge shall assess the value of such materials
and the contractor may be paid as advance upto an amount not exceeding
seventy five percent (the decision of the Engineer-in-charge as to this
percentage shall be final) of the value of the materials assessed by the
Engineer-in-charge. The materials shall remain the property of the
Government and the contractor shall not remove it from the site without the
written permission of the Engineer-in-charge. The contractor shall be
responsible for any loss to the materials due to the contractor’s postponing
the execution of the work or to the shortage of or misuse of the materials

and against the expenses entailed for their proper watch and safe custody.
The recovery of the amount of such advance shall be made from the

contractor’s bill for the work done, as the materials are used in the work.
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PAYMENTS

CLAUSE - 46

Bills to be on
prescribed form.

The contractor shall submit all bills on the form prescribed by the Engineer-
in-charge to be had on application at the office of the Engineer-in-charge and
the charges in the bills shall always be entered at the rates specified in the
tender (bid schedule) or in the case of any extra work ordered in pursuance
of the conditions and not mentioned or provided for in the tender, at the rate

hereinafter provided for such works.

CLAUSE -47

Bills to be
submitted
monthly.

Clause 47-A:

The contractor shall submit each month on or before the date fixed by the
Engineer-in-charge a bill, on the basis of measurements carried out by the
contractor through his own staff, for all works executed in the previous
month, and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the
claim, as far as admissible adjusted, if possible, before the expiry of ten days
from presentation of the bill subject to the condition laid down in item(s) of
the memorandum of work. If the contractor does not submit the bill within
the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate
to measure up the work in the presence of the contractor or otherwise and
the Engineer-in-charge may prepare a bill from such measurements, which

shall be binding on the contractor in all respects.

Payment of items with imbalance rates

If a contractor quotes such disproportionate rates in his tender which deviate
from the rates provided in the technically sanctioned estimate, the payment
of items whose rates are lower will be made at tendered rate(s) in full on the
execution of items (s) but the payment of item whose rates are higher shall be
made at the rates depicted in technically sanctioned estimate, on the
execution of such items, the balance payment shall be withheld by the
Engineer-in-charge till the completion of the work of items for which low
rates have been quoted.

CLAUSE -48

Deduction
of security
deposit.

Contractor

At the time of making any payment to the contractor for the work done
under this contract, the Engineer-in-charge shall retain from the amount so
payable to the contractor, the amount of security deposit at the percentage
rate specified in item(d) of the memorandum of work annexed hereto. The
earnest money of the contractor on execution of the contract, will however,
be adjusted towards the amount of such security deposit to be retained from
the amount of his first bill of the work done by him and payable to the
contractor under this contract.
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All compensations of other sums of money payable by the contractor to the
Government under the terms of this contact may be deducted from the
amount of his security deposit of the contract or from any sums which may
be due or may become due to the contractor by the Government on any
account whatsoever, and in the event of his security deposit being reduced by
such deductions, the contractor shall, within ten days thereafter, make good
in cash any sum or sums which may have been deducted from his security
deposit, or may be made good through additional deductions from his bill or
dues.

CLAUSE -49

Conversion of
security deposit
into profit
bearing
securities.

Subject to any General or Special direction given by the Government to the
contrary, if the contractor so desires and makes a written request to the
Engineer-in-charge to the effect that the amount of security deposit retained
from the bills of the contractor may be converted into the recognized form of
profit bearing securities at the cost of the contractor, the amount of security
deposit retained from the bills of the contractor shall be deposited in any of
the following banks:-

1) National Bank of Pakistan Ltd.

2) Habib Bank Ltd.

3) United Bank Ltd.

4) Muslim Commercial Bank of Pakistan Ltd.
5) Allied Bank of Pakistan Ltd.

6) The Bank of Punjab.

and pledged in the name of the Executive Engineer concerned and on the

maturity the amount of security is retrieved back in the public account and

refunded to the contractor in prescribed manner.

CLAUSE - 50

a)
Refund of

security
deposit.

b)

Contractor

The amount retained as security deposit shall not be refunded to the
contractor before the expiry of six(6) months in the case of original works
valuing upto Rs.5 million and twelve (12) months or even more, as may be
determined by the Engineer-in-charge with the prior approval of the Chief
Engineer, in the case of works valuing above Rs.5 million, after the issue of
the certificate of completion of the work under clause 40 hereof by the
Engineer-in-charge provided that in case the contractor is required by the
Engineer-in-charge to rectify any imperfection, damage, defects or other
faults in work, etc. during the period of maintenance, the security deposit
shall not be refunded till the contractor has fulfilled his obligations under
clause 43 and 44 hereof to the satisfaction of the Engineer-in-charge.

Should the contractor so apply in writing to the Engineer Incharge, the
amount of security deposit will be refunded to the contractor three (3)
months after the issue of certificate of completion of work by the Engineer
Incharge under clause 40 subject to the production of bank guarantee from a
scheduled bank in Pakistan to the satisfaction of and in the form suitable to
the Engineer-in-charge, for the same amount covering the balance of period
of maintenance, to the effect that the contractor shall fulfil his obligations
under clause 43 and 44 of the contract.
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c)

CLAUSE 51

Payment only
intermediate
certificate to be
regarded as
advances

Subject to the conditions stipulated in sub-clause (a) of this clause, in the case
of contracts for maintenance and repair works, the security deposits would
be refunded to the contractor after the expiry of three (3) months of the issue
of certificate of completion of work by the Engineer-in-charge.

The contractor shall, on submitting the bill be entitled to receive a monthly
payment proportionate to the part thereof then approved and passed by the
Engineer-in-charge, subject to the condition laid down in item(1) of the
memorandum, whose certificate of such approval and passing of the sum so
payable, shall be final and conclusive against the contractor. But all such
intermediate payments shall be regarded as payment by way of advance
against the final payment only, and not as payment for work actually done
and completed and shall not preclude the requiring of bad, unsound,
imperfect or unskillful work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect, or the
accruing of any claim nor shall it conclude, determine, or affect in any way
the power of Engineer-in-charge, under these conditions or any of them as to
the final settlement and adjustment of the accounts or otherwise, or in any

other way vary or affect the contract.

CLAUSE - 52

Final bill to be
submitted
within one

month.

The final bill shall be submitted by the contractor within one month of the
date fixed for completion of the works, otherwise the Engineer-in-charge’s
certificate of the measurement and of the total amounts payable for the

works accordingly, shall be final and binding on all parties.

CLAUSE -53

Procedure for

The department may refuse or suspend payment on account of a work when

payment to executed by a firm, or by a contract described in their tender as a firm,
firms. unless receipts are signed by all the partners, or one of the partners or some
other person producing Power of Attorney enabling him to give actual
receipts on behalf of the firm.
CLAUSE - 54

Sums payable by way of
compensation to be
considered as reasonable
compensation without
reference to actual loss.

Contractor

All sums payable by way of compensation under any of these conditions,
shall be considered as reasonable compensation to be applied to the use of
Government, without reference to the actual loss or damage sustained, and

whether or not any damage shall have been sustained.
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VARIATION IN PRICES OF SPECIFIED MATERIALS

CLAUSE - 55

Price Variation

Contractor

Where any variation (increase or decrease), to the extent of 5% or more, in
the price of any of the items mentioned in sub-clause (2) below takes place
after the acceptance of tender and before the completion of contract, the
amount payable under the contract shall be adjustable to the extent of the
actual variation in the cost of the item concerned.
No price variation under the clause shall be admissible except in respect of
the following items:-
i. Cement
ii. Steel
a) M.S Bars (Plain and deformed)
b) M.S. sections.
¢) High Tensile steel wire.
d) M.S. and G.I. Pipes.
iii. Asbestos Cement Pipes.
iv. P.V.C. Pipes.
v. R.C.C/P.C.C. Pipes.
vi. Bitumen.
vii. High Speed Diesel.
viii. Bricks
a) Bricks
b) Tiles
¢) Gutka
ix. Stone aggregate
a) Stone metal for sub base.
b) Stone metal for base course.
¢) Crushed bujri.
x. Labour
The base price for the purposes of calculation of the price variation shall be

the price prevalent in the month during which the last day of the submission

of tender falls.

The price variation under this clause shall be worked out on the basis of the
price of the particular item prevalent in a particular District on first day of
each month as per price list of such manufacturers or suppliers at such
places as are notified by the Finance Department from time to time. The
prices of the manufacturer or supplier at the place(s) so notified shall be
applicable to the particular District or the entire Punjab (where district wise

list of manufacturers or suppliers has not been notified).
If no notification in respect of any of the items mentioned in sub-clause (2) is

issued under sub-clause (4), no price variation shall be admissible in respect
of that item during that month.
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10.

11.

Contractor

The amount payable or deductable in respect of item No.(i) to (x) of sub-
clause (2) shall be calculated on the basis of the quantity of the item actually
consumed on the work during the month.

The amount payable or deductable in respect of item No.(v) of sub clause (2)
shall be calculated on the basis of the actual quantity of cement and steel bars
used in the manufacture of the pipes during the month.

No escalation shall be allowed to the contractor in respect of the period
extended for the completion of the work due to his own fault.

If under the existing codal rules, secured advance is paid on all or any of the
imperishable items mentioned at (ii) to (vi) & (viii) to (ix) in sub-clause (2)
above, no price variation shall be admissible on such item(s) in respect of the
quantity or quantities for which secured advance has been paid to the
contractor.

The increase or decrease in the contract price subsequent to any increase or
decrease in the cost of high speed diesel shall be calculated from the increase
or decrease in the basic price of high speed diesel using the following
formula:

Increase or decrease=/7 x VOW x (CPD-BPD)/ BPD in contract price.

Where:

VOW= the value of the work for which payment has been
certified by the Engineer-in-charge, executed subsequent
to such increase or decrease in the Basic Price as shall be
obtained by applying the approved unit rates and prices
entered in the measurement book.

CPD= Current price of high speed diesel, and

BPD= Basic price of high speed diesel.

Factor //=0.15 for Highway / Road works &

/7=0.07 for Buildings and R.C.C structures

The increase or decrease in the contract price subsequent to any increase or
decrease in the cost of labour shall be calculated from the increase or
decrease in the basic price of labour using the following formula:

Increase or decrease= B x VOW x (CLR-BLR) / BLR in contract price.
Where:

VOW= the value of the work for which payment has been
certified by the Engineer-in-charge, executed subsequent
to such increase or decrease in the Basic Price as shall be
obtained by applying the approved unit rates and prices
entered in the measurement book.

CLR= Current labour rates for unskilled worker (As per website

of FD Punjab).

BLR= Basic labour rates of unskilled worker on the date of

receipt of tenders (As per website of FD Punjab)

Factor B =0.15 both for building & road works.
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CLAIMS OF CONTRACTOR

CLAUSE - 56

The contractor shall deliver in the office of the Engineer-in-charge on or
before the 10" day of every month during the continuance of the work
covered by this contract a return in such form as the Engineer-in-charge
may from time to time prescribe showing details of any rate, amount, and
work claimed as extra, and such return shall also contain the value of such
work which the contractor may consider himself to be entitled upto the end
of the previous month, which value shall be based upon the rates and prices
mentioned in the contract (bid schedule) or the rate determined pursuant to
clause 41 hereof. The contractor shall include in such monthly returns
particulars of all claims of whatsoever kind and howsoever arising, which at
the date thereof he has or may claim to have against the Engineer-in-charge
under or in respect of, or in any manner arising out of the execution of the
works, and the contractor shall be deemed to have waived all claims not
included in such return and will have no right to enforce any claim not so

included, whatsoever be the circumstances.

CLAUSE - 57

Claims for payment
of extra ordinary
nature to be
referred to
Government for

No claim for payment of extra ordinary nature, such as claim of a bonus for
extra labour employed in completion of the work before the expiry of the

contractual period at the request of the Engineer-in-charge, or claim for

decision. compensation where the work has been temporarily brought to a stand still
through no fault of the contractor, shall be allowed unless and to the extent
that the same shall have been expressly sanctioned by the Punjab
Government.
CLAUSE - 58

Time limit for

Under no circumstances whatsoever shall the contractor be entitled to any

uncf{);‘::lien compensation on account of the contract unless the contractor shall have
submitted a claim in writing to the Engineer-in-charge within one month of
the cause of such claim occurring.
CLAUSE - 59
Claim for No compensation shall be allowed for any delay in execution of the work on
con(;z; l;f;tll:l?efor account of water standing in borrow pits or compartment. The rates

execution of work.

Contractor

inclusive for hard or rocky soil, excavation mad, sub-soil water or water
standing in borrow pits, and no claim for extra rate shall be entertained,
unless expressly verified by Engineer-in-charge and confirmed by

Superintending Engineer.
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REMEDIES AND POWERS
CLAUSE - 60

Action when

whole of security
deposit is contractor shall have rendered himself liable to pay compensation

In any case in which under any clause or clauses of the contract, the

forfeited. amounting to whole of the security deposit or in the opinion of the Engineer-
in-charge has abandoned the contract, or is not executing the works in
accordance with the contract or is persistently or flagrantly neglecting to
carry out his obligations under the contract, or if the contractor employs
any employee of the Government in defiance to the provisions of clause 32
thereof, the Engineer-in-charge on behalf of the Government, may, after
giving fourteen days notice in writing to the contractor, rescind the contract
of which rescission notice in writing to the contractor under the hand of the
Engineer-in-charge shall be conclusive evidence and in which case the
security deposit of the contractor shall stand forfeited and be absolutely at
the disposal of Government. And in case, the contract shall be rescinded
under the provisions aforesaid: -

i. The contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials, or entered into any engagement, or made any advances on
account of or with a view to the execution of the works or the

performance of the contract.

ii.The contractor shall not be entitled to recover, or be paid any sum for any
work actually performed under this contract, unless and until the
Engineer-in-charge will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified, after deducting there-from the
amount of aforesaid compensation and other charges duly ascertained
and certified by the Engineer-in-charge to be payable by the contractor.
But if such sum payable by the contractor for any losses, compensation
or any other charge shall exceed the sum for any work actually
performed under the contract and certified by the Engineer-in-charge,
the amount of such excess shall be deemed a debt due by the contractor
to the Government and shall be recovered accordingly.

CLAUSE - 61
Work at the risk In every case in which the contract should be rescinded under clause 60
and expense of hereof and in the opinion of the Engineer-in-charge such work should be

th tract
¢ comtractor done at the risk and expense of the contractor without thereby avoiding the

contract or relieving the contractor from any of his obligation or liabilities
under the contract or affecting the rights and powers conferred on the
Government or the Engineer-in-charge by the contract, the Engineer-in-
charge on behalf of the Government, after giving fourteen days notice in
writing to the contractor, shall have powers to adopt any of the following
courses, as may in the opinion of the Engineer-in-charge be desirable:-
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a) to measure up the work of the contractor and to take such part thereof,
as shall be executed out of his hands and to give it to another contractor
to complete, in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original contractor, had
the whole of the work been executed by him (of the amount of which
excess, the certificate in writing of the Engineer-in-charge shall be final
and conclusive), shall be borne and paid by the original contractor, and
may be deducted from any money due to him by the Government, under
the contract or otherwise, or from his security deposit or from the value
of the performance security given by the contractor under clause 7
hereof.

b) To employ labour paid by the department and to supply materials or

supply/arrange tools and plants to carry out the works or any part of the
works, debiting the contractor with the cost of the labour and the price
of the materials and cost of supply/arrangement, operation and
maintenance of tools and plants of the amount of which cost and price a
certificate of the Engineer-in-charge shall be final and conclusive against
the contractor, plus departmental charges on the amount so incurred
equal to ten percent or such smaller amount as the Engineer-in-charge
(whose decision in writing shall be final) may decide, and crediting him
with the value of the work done, in all respects, in the same manner and
at the same time and rates, as if it had been carried out by the contractor
under the terms of his contract, (the certificate of the Engineer-in-charge
as to the value of the work done shall be final and conclusive against the
contractor).

In the event of any of the above courses mentioned in this clause being
adopted by the Engineer-in-charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagement,
or made any advances on account of, or with a view to the execution of

the works or the performance of the contract.

CLAUSE - 62
Co-ntra.ctor In any case in which any of the powers, conferred upon the Engineer-in-
remains liable to charge by clause 60 or by para (a) of clause 61 hereof, shall have become
pay

compensation if
action is not
taken under
clauses.

Power to take
possession or
require removal
of contractor’s
plant, etc.

Contractor

exercisable and the same shall not be exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers
shall not-withstanding be exercisable in the event of any future case of
default by the contractor for which, by any clause or clauses hereof he is
declared liable to pay compensation amounting to the whole of his security
deposit and the liability of the contractor for past and future compensation
shall remain unaffected.

In the event of the Engineer-in-charge putting in force either of the power
vested in him under clause 60 or para (a) of the preceding clause he may, if
he so desires, take possession of all or any tools, constructional plants,
materials and stores, in or upon the works, or the site thereof, or belonging
to the contractor, or procured by him and intended to be used for the
execution of the work or any part thereof, paying or allowing for the same in
account at the contract rates, or, in case of those not being applicable at
current market rates to be certified by the Engineer-in-charge whose
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certificate shall be final otherwise the Engineer-in-charge, may by notice in
writing to the contractor or his clerk of the works, foreman or other
authorized agent, require him to remove such tools, construction plants,
materials, or stores from the premises (within a time to be specified in such
notice) and in the event of the contractor failing to comply with any such
requisition, the Engineer-in-charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor
and at his risk in all respects, and the certificate of the Engineer-in-charge
as to the expenses of any such removal, and the amount of the proceeds and
expenses of any such sale, shall be final and conclusive against the
contractor.

CLAUSE - 63

Contract may
be rescinded
and security

deposit for sub-

letting bribing,

or if contractor
becomes
insolvent.

If the contractor shall, in defiance of the Engineer-in-charge’s instructions
to the contrary or without his written approval, assign or sublet his contract
or attempts to do so; or become insolvent, or commence any insolvency
proceedings or make any composition with his creditors, or attempts so to
do; or if any bribe, gratuity, gift, loan prerequisite, reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised
or offered by the contractor, or his servants or agents to any public officer
or person in the employment of Government is any way relating to his office,
or employment; or if any such officer or person shall become in any way
directly or indirectly interested in the contract; the Engineer-in-charge may
thereupon by notice in writing rescind the contract, and the security deposit
of the contractor shall thereupon stand forfeited and be absolutely at the
disposal of Government and the same consequence shall ensue as if the
contract had been rescinded under clause 60 hereof and in addition, the
contractor shall not be entitled to receive or be paid for any work therefore

actually performed under the contact.

CLAUSE - 64

Deduction of
amount due to
Government on
any account
whatsoever to be
permissible from
any sums payable
to the contractor

Any excess payment made to the contractor inadvertently or otherwise,
under this contract or on any account whatsoever, and any other sum found
to be due to the Government by the contractor in respect of this contract, or
any other contract or work order, or on any account whatsoever, may be
deducted from any sum whatsoever payable by Government to the
contractor, either in respect of this contract or any work order or contract,
or on any other account by any other department of the Government; or

recovered from the contract or as arrears of land revenue.

SETTLEMENT OF DISPUTES

CLAUSE - 65

Procedure in
disagreement.

Contractor

In the event of any disagreement between the Engineer-in-charge and the
contractor arising out of the contract, the matter shall first be referred to
the Superintending Engineer for decision who shall, after making such
enquiries, as he may deem fit, give his decision in writing not later than
three months after the reference is made to him. The period for decision of
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Contractor
dissatisfied with the
decision of
Superintending
Engineer

Increase in
amount of claim
once preferred
not allowed

Reference to
arbitration

Disputes a)
for
arbitration
limited.

b)

Arbitration

Contractor

the case by the Superintending Engineer, may however, be extended by the
Chief Engineer under special conditions according to the circumstances,
justification, available in each case. The contractor shall forthwith give
effect to the decision of the Superintending Engineer, and shall proceed with
due diligence, whether arbitration is intended or not.

If the contractor be dissatisfied with the decision of the Superintending
Engineer, or if his decision is not forthcoming within the stipulated or
extended period/periods and desires arbitration under the arbitration clause
as hereinafter provided, he shall give notice in writing of such intention to
the Superintending Engineer, within a period of twenty eight days of the
receipt of the Superintending Engineer, decision or in case no decision is
given, at the end of the period or periods within which the Superintending
Engineer, was to give his decision. The said notice shall contain the cause of
action, material facts of the case and relief sought, failing which the decision
of the Superintending Engineer shall become final, conclusive and binding
and the contractor shall be deemed to have forfeited or departed from the
claim in excess of that allowed by the Superintending Engineer. The
subsequent inflation/increase in the amount of claim once preferred in the
said notice shall not be allowed nor shall any other claim in respect of the

same work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not
later than three months after the completion of the work. Failure to make
such a reference within this period shall be deemed to mean that the

contractor has waived all claims in respect of all disputes.

Disputes which may be referred to arbitration shall be limited to:-

i.  Any question, difference, or objection, whatsoever which shall arise in

any way, connected with or arising out of the contract or/and

ii. = The meanings of the operation of any part of the contract; or/and
ili.  The rights, duties and liabilities of either party to the contract; or/and

iv.  Whether the contract should be terminated or has been rightly

terminated and as regards the rights and obligations of the parties as a

result of such termination.

Provided that those matters for which provision has been made in the
contract for final and binding decision by the Superintending Engineer

or the Engineer-in-charge shall be excluded from arbitration.

The venue of arbitration shall be in Punjab. The contractor will have to
deposit 20% of the amount of the claim up to Rs. 0.20 million and 10% of
claims, exceeding Rs. 0.20 million along with the claim. This amount will be
refunded after the Award has been made Rule of the Court. Otherwise, the
amount deposited will be forfeited.
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©)

d)

Contractor

In the event of any dispute arising in accordance with the limitations
provided in sub-clause (a) of this clause, the same shall be referred to the
decisions of a sole arbitrator to be appointed by the Chief Engineer, in charge
of the region, from among the officers of the department not below the rank
of Superintending Engineer, and other than the Superintending Engineer in
charge of the work. In case the claim preferred is for an amount upto half a
million rupees, the decision of the sole arbitrator in such case shall be final
and binding on the parties concerned.

In case the amount of the claim preferred is over half a million rupees, the
dispute shall be referred to the award of two arbitrators, to be appointed
from the Superintending Engineers of the Department, other than the
Superintending Engineer in charge of the work, one to be nominated by the
Chief Engineer of the region concerned and the other by the contractor. In
the case of the said two arbitrators not agreeing, the case shall be referred to
the award of an umpire who shall be an officer of the department not below
the rank of Chief Engineer to be appointed by the Government in the
Administrative Department. The decision of the two arbitrators, umpire, as
the case may be shall be final and binding on the parties concerned. Where
the matter involves claim for the payment of recovery or deduction of money
only, the amount, if any, awarded in the arbitration shall be recoverable in
respect of the matter so referred.
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4. The Schedule showing the names of manufacturers or suppliers whose prices for
the specified materials at the place shown against each are to form basis of payment

of price variation.

(See Clause 55)

Name of Item

Name of Manufacturer or

Price at Places which are to

Supplier form basis of Price Variation
1 2 3
. . | As per rate of cement place at
(i) Cement Javadan Cement Karachi the website by the Finance
(Ex-factory) Department Government of
the Punjab.
(ii) Steel Pakistan Steel Mills As per rate of M.S Bars (Plain
(a) M.S Bars (Plain & Karachi & deformed) placed at Website
deformed) by the Finance Department,

Govt. of the Punjab/or Notified
by the Chief Engineer.

(b) MLS sections

Pakistan Steel Mills
Karachi

As per rate of M.S sections
placed at Website by the
Finance Department, Govt. of
the Punjab.

(¢) High Tensile Steel

Metropolitan Steel

As per rate of High Tensile

Wire Corporation Ltd. Karachi | Steel Wire placed at Website
by the Finance Department,
Govt. of the Punjab.
(d) M.S & G.I pipe (i) M/s Karachi Pipe As per rate placed at Website

Mills Ltd. Karachi

by the Finance Department,

(i) M/s Poineer Steel Govt. of the Punjab.
Mills Muridke, Distt.
Sheikhupurs
(iii) Asbestos cement pipes M/S Dadax Eternit Ltd. As per rate placed at Website
Karachi by the Finance Department,
Govt. of the Punjab.
(iv) P.V.C. Pipes Pakistan PVC Ltd. As per rate placed at Website
Karachi by the Finance Department,

Govt. of the Punjab.

(v) R.C.C / PVC pipes

As per item (i) & (ii) above

As per item (i) & (ii) above

(vi) Bitumen

i) National Refinery
Karachi

ii) Pak Arab Refinery
Mehmood Kot Distt:
Muzaffar Garh.

As per rate placed at Website
by the Finance Department,
Govt. of the Punjab.

(vii) High Speed Diesel

Escalation applicable

To be ascertained by Advisory
Committee notified by Govt.

(viii) Bricks
a. Bricks.
b. Tiles
¢. Gutka

Escalation applicable

As per rate placed at Website
by the Finance Department,
Govt. of the Punjab.

(ix) Stone aggregate

a. Stone metal for sub To be notified by the To be notified by the
base Government Government
b. Stone metal for base
course.
c. Crushed bajri
(x) Labour To be notified by the To be notified by the
Government Government
Contractor Executive Engineer
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GOVERNMENT OF THE PUNJAB

Department
CONTRACT AGREEMENT
(See Clause 6)
This agreement made this day of 200

BETWEEN THE GOVERNOR OF THE PUNJAB (hereinafter called the Government) as

represented by the Executive Engineer Division on the

one part and (hereinafter called the contractor) on the other part.

WHEREAS tenders have been received by the Government for the construction,

completion and maintenance of

(Name of work)

as well as possible new and ancillary works associated therewith which have to be executed
in accordance with the contract document, and the tender by the contractor for the
construction, completion and maintenance of such works has been accepted by the

Government.

NOW, THEREFORE, for and in consideration of the promises, convents and
agreement hereinafter contained and to be performed by the parties hereto, the said

parties hereby covenant and agree as follows:-

i.  In consideration of the covenants and agreements to be kept and performed by
the contractor and for the faithful performance of the contract and the
completion and maintenance of works embraced therein, according to the
specifications, drawings and conditions herein contained and referred to the
Government shall pay and the contractor shall receive and accept as full
compensation for everything furnished and done by the contractor under this
agreement and the tender price stipulated in the contractor’s tender at the

times and in the manner prescribed by the contract.

ii.  The said work shall be started within the period specified in item No.(F) of the
memorandum of work, following the, receipt of written order of the Executive
Engineer, Division to proceed with and the contractor shall
complete fully the works within the stipulated period reckoned from the
commencement of work, subject to such extensions of time s as may be granted
under the conditions of contract except for maintenance which shall be
completed within the period named in item (g) of the memorandum hereto
annexed after issuance of the final certificate of completion.

ili. = The following documents shall be deemed to form and be read and construed as
part of this agreement:-
a) The said tender and covering letter and subsequent undertaking, if any,

b) The drawings,

c) The conditions of contract and additional conditions, if any,
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d)
e)
f)

g)
h)
i)
1))

The specifications;
The bid schedule;

Addendum No.1 to
(Which have been incorporated in the tender)

Schedule of materials to be supplied from the departmental store;
The scale of rates and prices;
The letter of acceptance; and

The performance security.

iv.  All disputes or differences between the parties in connection with or arising out

of this agreement shall be settled in accordance with the provisions of relevant

clause of the conditions of contract.

IN WITNESS WHEREOQF, the parties have hereunto set their respective hands and seals

the day and the year hereinbefore set forth.

Signed by Signed by
(contractor) (Executive Engineer)
Division
For and on behalf of the
Governor of the Punjab.
WITNESSES

1.

2.
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BANK GUARANTEE
(See Clause 7)

Penal sum of bond

(express in words and figures)

KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS

(Name of contractor)
Whose official address is

As principal(s) (herein after referred to as principal) and the Bank of Punjab or scheduled
Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties
(hereinafter some time called the surety at the request of the principal are held and firmly
bond to the Government of the Punjab acting through the Executive Engineer

Division or his successor or assigns) a body organized and existing

under and by virtue of laws of the Government of the Punjab, in the penal sum of the
amount stated above lawful money for the payment of which sum well and truly made we
bind ourselves our heirs, executors, administrators and successors, jointly and severally,

firmly by these presents.

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and
severally, as well as, severally only for the purpose of allowing a joint actions against any
or all of us and for all other purposes, each surety bond itself, jointly and severally with
the principal for the payment of such sum only as set forth opposite its name in the
following schedule:-

SCHEDULE OF SURETIES

Name of bank, branch and address limit of liability

The conditions of the above obligations is such that:

WHEREAS, the tender of the above bounden principal has been accepted and he has
entered into a contract with the Executive Engineer
Division for the work

on the days

(Name of work)
of 20

AND WHEREAS, under the terms of the contract Government has required the principal

to furnish a performance guarantee to form a part of the contract.

NOW THEREFORE, it is agreed as follows:-

1) If the above bounden principal shall well truly and faithfully perform the
contract and comply with and fulfill all the undertakings, terms and provisions
thereof, and satisfy all the obligations of the said principal arising there under,
and comply with all covenants therein contained and contained in the

specifications, plan and other instruments constituting a part of the contract,

Contractor Executive Engineer



(54

2)

3)

required to be performed by the said principal, in the manner and within the
time provided in the contract or any extension thereof that may be granted by
the Government with or without notice to the surety(s) and shall fully
indemnify and the Government, for all costs and damages which the
Government may suffer by reason of failure so to do, and shall fully reimburse

and vrepay the said Executive Engineer

Division all out-lay and expenses which may incur in making

good any such default and reasonable counsel fee incurred in the prosecution
of defense of any action arising out of or in connection with any such default,
and shall pay all persons who have contracts directly with the principal for
labour and materials; if any, in connection with the work performed under the
contact or any addition in or alternation thereto, or if the contract has not
otherwise been rescinded by the Government under the provisions of clause 60
if general conditions of contract, then this obligation shall be null and void and

of no effect, otherwise to remain in full force and effect and virtue.

The said surety, for value received, hereby stipulate and agree that no change in
or in respect of any matter or thing concerning the said contract on the part of
the Government or the Engineer-in-charge, extension in time, alteration in or
addition to the terms of the contract between the Government and the
contractor or to the extent and nature of the work be construed, completed and
maintained there under, or the specifications accompanying the same shall in
any way affect its obligations to this guarantee and it does hereby waive notice
of any change extension in time, alteration or addition to the terms of the
contractor to the specifications.

The liability of the surety is irrevocable and shall in no case exceed the
aggregate amount stated on the top of this guarantee which each surety binds
itself and promise to pay the whole or any part of this amount on demand to the
Executive Engineer Division
without question and without reference to the

principal.
Provided that the notice of demand shall be given by the aforesaid Executive
Engineer, in writing to the surety.

IN WITNESS WHEREQF, the above named principal and the surety have executed this
instrument under its seal on this day of 200 . The name and

corporate

seal of the surety being hereto affixed and these presents duly signed by its

undersigned representatives pursuant to the authority of its Government body.

Principal (Contractor)
Address

Sureties 1. , Bank of Pakistan Ltd. OR Bank of Punjab

Branch.

Contractor
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Signed, sealed and delivered by the said principal and sureties in the presence of

Witnesses:

1.

Name

Address

Name

Address
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To

The Superintending Engineer,

SUBJECT:- RELEASE OF SECURITY FOR

It is submitted that the work

being executed  under

Agreement No. has been completed satisfactorily and in

accordance with the provisions of contract and technically sanctioned estimate. The final
measurements of the work has been recorded in the Measurement Book No.

Page No. to

Executive Engineer / District Officer

(XEN Incharge)
No. & Date even.
Copy is forwarded for information to the:-
i) Chief Engineer (concerned).
ii) Regional Head of the sponsoring Department.
iii) S.D.O. Highway Sub Division . He is

requested to submit the final bill of the contractor on the basis of
measurement as detailed in the body of the letter.

iv) Divisional Accountant to the maintenance period
and release of security will be governed from the date of issue of this letter.

Executive Engineer
(XEN Incharge)
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FORM D.F.R. (PW) 28-A
(REFERRED TO IN RULE 7.36)

FORM OF GUARANTEE

WHEREAS a contract for work has been awarded by the Governor of the
Punjab acting through the Government of the Punjab
Department (hereinafter called the Government) to M/s
(hereinafter called the contractor).

AND WHEREAS under the terms of the said contract the Government has
agreed to advance a sum of Rs. to the contractor for execution of the said
work. The said amount shall be recovered after lapse of 20% contract period or after the
execution of 20% of the work (financial terms), whichever is earlier. The rate of recovery
shall be 25% of the value of work done in each interim pay certificate (running bill).

AND WHEREAS the Government has required the contractor to furnish a
Bank Guarantee from any scheduled bank for securing the payment of the sum advanced
thereon:-

It is agreed as follows:

1) I acting on behalf of
(hereinafter called guarantor) hold and firmly bind to the
Government in the sum of Rs. (Rupees

) payable on the same sum given
as mobilization advance to the contractor.

2) The guarantor hereby undertakes to pay the said amount payable to
the Government of the Punjab on demand in case the contractor
makes a default in the payment of said amount under the terms &
conditions of the contract.

3) The guarantee shall be irrevocable and shall remain in force till the
sum advanced payable thereon has been repaid in full by the
contractor.

4) The liability of the guarantor shall in no case exceed the aggregate
amount of Rs. (Rupees

payable thereon for the payment of which the guarantor hereby
undertake to bind itself and promises to pay the whole or any portion
of this amount to the Government without making a reference to the
contractor.

IN WITNESS whereof we the said guarantor have set out hands to this deed
of guarantee this day of 20

Guarantor (Scheduled Bank)
Signed, sealed and delivered by the said guarantor in the presence of

Witnesses:

1.

Name

Address

2.

Name

Address

Contractor Executive Engineer



(58)

10.

11.

12.

ADDITIONAL CONDITIONS

The contractor shall quote rates for building portion, electric portion, sanitary and
plumbing portion, separately i/c all types of carriages. No extra carriage for any
material will be paid.

Any type of mistake detected in respect of market rates shall be amended according
to the correct Schedule of Rates with the amendments issued up to the date of
receipt of tender.

Conditional tenders or tenders without treasury challan or deposit at call will not
be considered/entertained.

The programme for the execution of work, the arrangement of transport,
machinery, material and labour will have to be submitted along with the tender or
immediately after it to the Engineer incharge.

The contractor shall be expected to make himself acquainted with local features
and weather conditions etc and make his arrangements in such a manner that
unfinished work is in no danger from storms, floods etc. Claims from the
contractor on account of loss arising from weather abnormalities shall not be
considered by the Department.

The Market Rates tendered by the contractor will be applied on the gross amount
(value of finished work including cost of material whether purchased from
Government or directly).

The rates given in the tender-call-notice of items for which market rates are
applicable include all carriage and handling of materials to the site of work. No
extra payment for carriage of material for such items either arranged by the
contractor or supplied by the department will be made.

In case of firm/company, the constitution of the firm/company along with the
names of the attorney of the firm/company authorized to represent the
firm/company and to receive the cheque along with power of attorney must be
provided at the time of submitting the tenders.

Before any constructional material is brought to the site of work, the contractor
shall submit to the Engineer-in-charge, representative samples of material he
proposes to use. The samples after approval will be retained by the Engineer-in-
Charge in his custody and the contractor shall be responsible for ensuring that
material conforming to such samples are used throughout the contract failing
which the material will not be accepted and on written or verbal direction of the
Engineer-in-Charge must be removed forthwith from the site of the work.

Sample of door and window frames which the contractor proposes to use should be
got approved in advance from the Engineer in-charge who would approve these
keeping in view the samples approved by the Superintending Engineer for the
project. Approved samples shall be retained by the Engineer-in-charge in his
custody and the contractor shall be responsible for ensuring that material
conforming to such samples are used throughout the contract failing which the
material will not be accepted and on written or verbal direction of the Engineer-in-
charge must be removed forth with from the site of the work.

The contractor shall be responsible for housing, sanitation and medical treatment
of the labour employed by him and shall carry out all the Government rules framed
on the subject.

Should an accident occur and a claim for compensation be instituted, the
contractor shall have to pay compensation to the injured workmen or in case of
death to their dependents within legally prescribed period or one hundred and
twenty days whichever is earlier. Contractors should, therefore, in their own
interest take all precautions to guard against accident on their work.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24.

25.

Labour will be paid by the contractor regularly. Any complaint of arrears due to
labour will render the contractor liable to stoppage of payment from the
department.

1f the work is not started within 15 days from the date of acceptance letter, the
earnest money will stand forfeited to Government.

The contractor shall, before commencement of any work, set out accurately the
position as shown in the layout plan and other drawings. He shall whenever
directed to establish permanent bench mark/set out the work, the pegs and other
marks shall be checked by the Sub Divisional officer who shall then certify in
writing that the work is correctly set out and that the construction may commence.
Any work done in contravention to this shall entirely be contractor’s responsibility
and may be dismantled if required by the Engineer-in-charge at the cost of the
contractor.

The contractor will have to make his own arrangement for water and in case water
is used from Government taps or Corporation taps, the contractor will be
responsible to pay the charges as fixed by the officer incharge of the water supply
and the same will be deducted from the bills of the contractor if he fails to pay the
water charges.

Foundation trenches shall have to be got inspected and approved by the Engineer-
in-charge before the foundations are laid.

No masonry work or lean concrete will be taken in hand unless the concrete is
approved by the Sub Divisional Officer incharge.

The contractor will make his own arrangement at his cost for scaffolding,
shuttering and centering etc required for execution of all the works.

The cost of material received from dismantling, if any, will be deducted from the
bill of the contractor at market rate (as decided by the Superintending Engineer
whose decision shall be final,) if it is used by him on construction work. If the
contractor does not return the unused dismantled materials, its cost will be
recovered from his bill at double the market rates.

All rates unless otherwise specified include the cost of the following and any
fluctuation thereof.
Royalty, malkana, octroi, terminal tax, income tax, sales tax,
water supper tax, customs and excise duty, emergency tax,
water tax, and any other toll taxes and levies imposed by
Central or Provincial Governments and/or Local Authorities.

The contractor shall study the drawings and bar bending schedules and report any
inaccuracy or discrepancy in dimensions before executing the item for timely
correction.

The quantities of items shown in the bid Schedule and the estimated cost of tender
can be decreased or increased by the Engineer-in-charge or to take away any item
or part of work at any time if it is deemed necessary by him without assigning any
reason and reallot it to any other agency after giving notice to the contractor and
this shall not invalidate the tender nor affect the tendered rates in any case, nor any
claim on this account shall be entertained.

The contractor shall faithfully carry out the work as per plan supplied to him and
no deviation or alternation will be accepted unless executed with the written
permission of the Engineer-in-charge.

The department reserves the right to arrange and issue any material available in
stores at stock issue rates plus storage charges as approved by the Engineer-in-
charge or at the market rates whichever is more for bonafide use on work.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

3s.

36.

It shall be the responsibility of the contractor to remove debris from the site of
work and leave the place neat and tidy after the completion of work. Nothing extra
shall be paid for it.

The contractor shall be responsible to the department for giving exact account of
materials issued from Government stores and used by him on the construction
work. In case of excessive use of material or some pilferage or outside sale by the
contractor having been detected, the contractor shall have to pay the cost of such
material at penal rates which shall be double the issue rate plus ten percent
supervision charges in addition to the storage charges as worked out and approved
by the Engineer-in-charge.

The plant and machinery such as concrete plants, transit mixers mechanical
concrete mixer, hand mixers, vibrators, water pumping sets, screens, measuring
boxes, compaction and graduation control equipment, steel moulds for cubes
cylinders etc, required for the works shall be arranged by the contractor himself at
his own cost. Any plant and machinery, if available with the department may be
issued to the contractor at the discretion of the Engineer-in-charge on hire, at
approved rates and the contractor will be responsible for its carriage from the
place it is delivered and returning it to the same place in working condition. He will
also be responsible for the working charges of crew and hire charges. The idle days
which happen to occur on account of natural causes or major break down in
machinery will not be charged to the contractor provided the Sub Divisional
Officer certifies such period.

Any amount due to the Government from the contractor for this work or otherwise
will be recovered from any amount due to him from any work. In the case of
default the amount will be recovered as arrears of land revenue from the
contractor.

Contractor shall make adequate arrangements, for proper curing through
pumping sets, hose pipes etc, of all cement concrete, reinforced cement concrete
and brickwork etc.

Consumption of cement brought by the contractor, will be controlled by the
Engineer in-charge. However, watch and ward of the stores shall be the
responsibility of the contractor.

The contractor shall uncover any part or parts of the works or make openings in or
through the work or search for the cause of any defects, imperfection, any other
reason/purpose as the Engineer-in-charge may from time to time, direct and shall
reinstate and make good after such un-coverings, openings, to the satisfaction of the
Engineer-in-charge.

The washing platforms, water tank, stacking platforms and material bins for
storing screened and washed material will have to be provided by the contractors at
site at their own cost in size and numbers sufficient and adequate for construction
purposes.

The proper type of screens, test sieves, templates and measuring boxes will be
arranged by the contractors at their own cost and got approved from the Engineer-
in-charge before using those at site.

No item of work will be commenced unless Engineer-in-charge (or Sub Divisional
Officer Incharge) is informed before hand and he authorizes commencement after
satisfying that the arrangements with regard to setting out materials, labour,
machinery and T&P etc, are complete and are adequate in all respects.

The work of building construction will have to be co-ordinated with the work of
water supply, sanitary and electrification. Nothing extra shall be payable to any
contractor in this regard.
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37.

38.

39.

40.

41.

42,

43.

44.

45.

46.

47.

48.

49.

50.

51.

52.

G.I pipe manufactured by Pioneer Steel Mills, Karachi Pipe Mills Ltd. (KPM) or
other Brands approved and enlisted by Chief Engineer (North Zone) Punjab
Buildings Department Lahore, will be used and payment shall be released only on
the production of memos issued by the authorized dealers of the manufacturers.

All sanitary wares shall be I.C.L. Karamcera make or from similar approved
manufacturers of the same standard.

Where China ware flushing tank are not being proposed, plastic flushing tank of
Goldman, Lucky or similar approved manufactures of the same standard will be
provided. (Preferably having push button / knob system)

The bath rooms fittings shall be of Master, Sonex, Faisal, Asia, Baig make.

The thickness and weight of all soil pipes and specials shall be as prescribed in the
Specification No. 22-1 of West Pakistan Building and Roads Department
Specifications Vol-I1 (Public Health Works) of 1966 Edition.

Full payment for water supply line shall be made only after testing the line for
which certificate shall be recorded in the measurement book.

Laying of P.V.C pipes of prescribed sizes in recesses will be done side by side the
building works.

The contractor shall follow the detailed working wiring diagram showing location
of switches and electric points duly approved by the Engineer-in-charge.

All electric P.V.C. insulate Cables for wiring shall preferably be manufactured by
Pakistan Cables Ltd, Karachi or Newage Lahore, or other Brand, approved and
enlisted by Chief Engineer (North Zone) Punjab Buildings Department Lahore.

All accessories shall be of genuine Pakistan Plastic Industries Ltd, Karachi.

P.V.C. Cable shall be in full length from switch to electrical points and from B.D.B.
to switch Boards i.e. loop system shall be adopted.

For joining P.V.C pipes P.V.C solution shall be used and nothing extra will be paid.

All wall socket points shall include plug comprising of 3 pin, 5 Amps, wall socket
shoe cut-out for fuse grip and base (Kit Kat) and switch. No separate payment of
plug shall be made in case of 3 pin, 5 Amps wall socket points, whether on surface
or recessed.

All iron clad main switches, fuses and cut outs shall be of China clay of approved
quality. In case of non-availability of imported one, FICO or Sandlex as approved
by the Engineer-in-charge will be provided.

All branch distribution boards shall be provided with imported fuse base and grips.
In case of non-availability of imported fuse bases and grips, FICO or EMCO made
as approved by the Engineer-in-charge shall be employed.

All wall sockets shall be of pin type and the 3™ pin shall be earthed through copper
wire No. 16 SWG running inside the metal conduit/PVC conduit. No separate
payment for the earthing of 3 pin, 5 Amps wall socket point shall be made strictly.

The work will be carried out in accordance with the ‘Specifications for Execution of
Work (Vol-1, Part-IT)’ enforced in the Punjab Buildings Department and to the
entire satisfaction of the Engineer-in-charge.

Use of water for construction will be only as per quantities specified and as
permitted by the Engineer-in-charge or Sub Divisional Officer Incharge.
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Bricks shall be selected for trueness of edges, shapes and colour. No extra payment
being for face work due for this. Care shall be taken that the bricks are not chipped
off or stained as the work proceeds.

Masonry with hungry and hollow joints and without proper bond and properly
stepped in with the rest of the work will not be accepted.

All putlog holes, if at all allowed by the Engineer-in-charge, shall be filled in
advance to the plastering as the scaffolding is being taken down.

Samples of steel to be used in reinforced cement concrete work shall be got tested
by the Engineer-in-charge and the contractor will have to bear the expenses for
such tests. There should be at least two samples, for each batch received at site.

The slump tests should have to be carried out while concreting and the slump
maintained for various items as per specifications at the cost of the contractor. Any
work done against the instructions will be liable to be rejected out right.

No pouring of concrete for Reinforced Cement concrete shall be permitted without
use of proper concrete mixers and vibrators. There should be at least a double set
of mixer and vibrators when the concrete is being poured to have at least as stand
by.

Cutting, bending and binding of M.S bars will have to be done by the contractor
strictly according to design and drawings as directed by Engineer-in- charge. No
superfluous length or lap spaces etc, nor any wastage will be payable to the
contractor.

The testing of concrete to ensure that the specified strength, as per specifications or
as desired by the Engineer-in-charge, is being achieved will be got done by the
contractor at his own cost. This will include the preparation of cubes with uniform
square face, their preservation without any damage, curing, transportation to the
approved laboratory and the testing charges of the laboratory. The test results for
the compressive strength of concrete cubes will have to be submitted regularly
while work proceeds.

The raising of columns or other vertical members will not be permitted exceeding
six feet in height.

Reinforcing steel shall be of intermediate grade deformed bars with yield stress not
less than 40000 lbs per square inch. This shall be supplied by Pakistan Steel Mills,
Karachi, M/S Abdul Qayyum-Fazal Muhammad Limited, Lahore or similar
approved source. Receipt for purchase from such suppliers shall be enclosed with
the bills.

Unless specified otherwise pressed steel hollow door frames for all buildings shall
be used. Edge bead made from expanded metal shall be used on the vertical edges,
such as jambs of door and windows etc.

Work will be executed strictly according to the approved scope and the provision
contained in the technically sanctioned estimate. Items of work executed in
violation of the provisions of the sanctioned estimate in respect of location, scope,
specification, quantities and the rates would not be entered nor paid by field
formation.

Contractor Executive Engineer



KOHSAR UNIVERSITY MURREE
PROJECT DIRECTOR OFFICE

CONSTRUCTION OF FRONT BOUNDARY WALL
INCLUDING ENTRANCE ROAD AND DECK SLAB AT
TENDER OF WORK:- JHAIKA GALI CAMPUS KOHSAR UNIVERSITY
MURREE
1 Total Estimated Cost: 4434638
2 Bid Amount:
3 Earneast Money 3% of the Estimated Cost: 133039
4 Time Limit: 120 Days
5 Period of Maintenance: As Per Contract Agreement
6 Secruity Released: As Per Contract Agreement
7 Tender Opening Date:
ABSTRACT OF COST
MRS, 1st BI-ANNUAL-2024 (01.01.2024 to 30.06.2024) MURREE
Sr# Description of Work Qty Unit Rate Amount
Earthwork excavation in open cutting upto 5'-0" (1.5
m)depth for storm water channels, drains, sullage
drains in open areas, roads, streets, lanes, including
under pinning of walls and shoring to protect existing
works, shuttering and timbering the trenches,
1 dressed to designed level and dimensions, trimmin 7200 | 10%Cft | 14953.55 107,666
g ) 8
removal of surface water from trenches, back filling
and surplus excavated material disposed of and
dressed within 50 ft. (15 m) lead, hard
Cement concrete brick or stone ballast 1% " to 2" (40
2 mm to 50 mm) gauge, in foundation and plinth Ratio | 1250 | %Cft 32928.1 411,601
1:4: 8
Cement concrete plain including placing,compacting,
3 finishing a.\nd curing complete (|nclud.|ng screening 1250 | %ctt 45738.3 571,741
and washing of stone aggregate) Ratio 1: 2: 4
Random rubble masonry (uncoursed) in ground floor
4 or 20 ft.(6 m) height, building/other than building in | 1365 | %Cft | 32015.05 437,005
cement, sand mortar ratio 1:6
Pointing flush on stone work, upto 20' (6.00 m)
5 . . 782 %Sft 3813.4 29,821
height. in cement mortar 1:3
Providing and laying topping of cement concrete
6 1:2:4, including surface finishing and dividing in 130 %St 11473.4 14,915
panels: 2"(50 mm) thick
. Pa.cca brick work other than builclling upto 10ft. (3 m) 720 %Cht | 41456.15 298,484
heigh, cement, sand mortar Ratio 1:4
8 Cement plaster 1:5 upto 20' (6.00 mm) heigh
%" (13 mm) thick 1120 | %Sft 4250.5 47,606
%" (20 mm) thick 1120 | %Sft 5753.4 64,438




Fabrication of mild steel reinforcement for cement
concrete including cutting, bending, laying in
position, making joints and fastenings, including cost
of binding wire and labour charges for binding of
steel reinforcement (also includes

removal of rust from bars): Deformed bars Grade-60

2415

Per Kg

353.921

854,684

10

Reinforced cement concrete in roof slab, beams,
columns lintels, girders and other structural members
laid in

situ or precast laid in position, or prestressed
members cast in situ, complete in all respects :- Type
C (nominal mix 1:2:4)

1107

Per Cft

693.45

767,649

11

Making and fixing steel grated door with 1/16" thick
(1.5mm) sheeting, including angle iron frame
2"x2"x3/8"

(50x50%10 mm) and %" (20 mm) square bars 4" (100
mm)

centre to centre, with locking arrangement

133

Per Sft

2878.9

382,894

12

Providing and fixing all types of partly fixed and partly
openable glazed anodised/ powder coated
aluminium doors, using delux section of M/s Al-Cop
or Pakistan Cables, having chowkat frame of size 40 x
100 mm (174" x

4") and leaf frame of 60x40mm (2%:"x1%") wide
sections including the cost of %" (5 mm) thick tinted
glass with aluminium triangular gola and rubber
gasket to support the glass and leaf edging, using
approved

standard fittings, locks, 3" (75 mm) wide long
handles etc., and hardware any required as approved
by the engineer in-charge

21

Per Sft

1552.2

32,596

13

Providing and fixing 1st class solid wood wrought
joinery in panelled or

panelled and glazed doors and windows of specified
thickness with 1"

thick solid wood panels with step and 1-1/2"x2-1/2"
beadings all around

the panels i/c the cost of Tower bolt and handles
complete in all respect

(Excluding the cost of sliding bolt,lock and chowkats
(frame), etc.) as

approved and directed by the Engineer Incharge
Yellowpine wood Door, 1-1/2" thick (40 mm)

49

Per Sft

1816.25

88,996




14

Providingandfixing2"wideMS/GIChowkatsingel/doubl
erebatemade

of 16SWGMSsheet pressed/welded /
supportedwithM.S. flat 1

1/4"x1/8" i/c 6"long M.S. Flat 1"x1/8"hold fasts (6-
Nos) welded/

screwed,punchingof
lockholecoveredwithMSBox,coatingwithantirust
paint
includingfillingwithcementsandmortar(1:8)andembed
dinghold

fast incement concrete(1:2:4) ,completeinall
respectasapprovedand

directed by Engineer Incharge 10.5 " wide

49

Per Sft

778.5

38,147

15

Supply and erection of PVC pipe for wiring recessed in
walls, including inspection boxes, pull boxes, hooks,
cutting jharries, and repairing surface, etc., complete
with all specials. 20 mm i/d

50

Per Rft

113.8

5,690

16

Supply and erection of tube light, including rod,
choke, starte with frame, flexible wire, including
connection from ceiling rose, etc., complete., single
rod (40 watts) with one choke and one starter.

Each

1967.65

3,935

17

Supply and erection of single core PVC insulated
copper conductor cables, in prelaid PVC pipe/M.S.
conduit/G.I

pipe/wooden strip batten/wooden casing an
capping/G.l.

wire/trenches (rate for cables only) 250/440 volts,
PVC insulated:

3/0.74 mm (3/0.029")

109

Per Rft

33.4

3,624

7/0.91 mm (7/0.029")

50

Per Rft

53.65

2,683

18

Providing, laying, testing and commissioning of
POLYPROPYLENE
RANDOMCOPOLYMER(PPRC)watersupplypipe(Dadex/
Popular/Betaorapprovedequivalentmanufacturer,wit
hspecifiedpressurerating PN(PRESSURENOMINAL
andconformingtoDIN8077-8078code i/c
costofsolvent,specials,makingjharriescompleteinall
respectasapprovedand directed by Engineer
Incharge.(Internal/External Diameters mentioned PN-
16 pipe

3/4") 25 mm

130

Per Rft

90.9

11,817

(1/2") 20 mm

125

Per Rft

65.25

8,156




Providing and fitting glazed earthen ware wash hand
basin /vanity

19 56x40 cm (22"x16") including bracket set, waste pipe| 1 Each 8673.6 8,674
and
waste coupling, etc. white, with pedestal
Providing and fitting glazed earthen ware water
20 |[closet _ . _ 1 | Each | 3769.25 3,769
squatter type (Orisa pattern), combined with foot
rest. White
Providing and applying wall putty of 2mm thickness
21 |over plastered surface 800 %Sft 513.25 4,106
(new surface)
22 Distempering:-new surface, two coats 1603 | %sft 1420 22,768
TOTAL: 4,223,465
Add 5%PST 211,173
Total Estimated Cost 4,434,638

%AGE ABOVE, BELOW OR AT PAR ON MRS/N.S ITEMS

GRAND TOTAL:

SIGNATURE OF CONTRACTOR/STAMP OF FIRM




